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SUBCONTRACT PO No.
Effective Date:
between
CONTRACTOR and SUBCONTRACTOR
Name Name
JOHNSON CONTROLS, INC. (“Buyer”, “Contractor”, the “Company”, SUBCONTRACTOR LEGAL NAME (“Seller”, “Subcontractor”, or
or "JCI") “Supplier”)
Physical Address Physical Address
Branch Address Subcontractor Address
City, State/Province, Postal Code, Country City, State/Province, Postal Code, Country
City, State, Province, Postal Code, Country, State or Province, Branch City, State, Province, Postal Code, Country
Postal Code
Project Name Buyer Contract No. Project Complete Address
Project Name XXXX-XXXX Project Address
Subcontract: US$ Description
Retainage/Hold-Back: zero (0) percent

The Work performed under this Subcontract is governed by the terms of this SUBCONTRACT including the SUBCONTRACT TERMS
AND CONDITIONS and the Global Terms and Conditions of Purchase available at: https://www.johnsoncontrols.com/betandc

SUBCONTRACTOR
Name (typed) Title
Subcontractor Authorized Representative's Name Subcontractor Authorized Representative's Role
Date
Signature:
CONTRACTOR
Name (typed) Title
Contractor’s Authorized Representative Name Contractor’s Authorized Representative Title
Date
Signature

WORK TO BE PERFORMED: Subcontractor agrees to furnish all labor, materials, equipment, tools, incidentals, supervision of Subcontractor’s
personnel in connection therewith, and other items pursuant to the terms and conditions of this Agreement and as set forth in an associated
Statement of Work, SOW, Scope of Work, Purchase Order, Change Order, or other ordering document (individually and collectively an “Order”)
issued by Contractor (hereinafter the “Work”). Contractor reserves its right to control and supervise the Project (described above) overall; provided,
that, any control and/or supervision over Subcontractor's Work shall only be performed to the extent Contractor is required to do so by law. The
“Contract Documents” applicable to the Work to be performed by Subcontractor consist of (1) this Subcontract including the Subcontract Terms
and Conditions (US), (2) all higher tier contracts (including but not limited to the Contract between the Owner and General Contractor the “Prime
Contract”), (3) Modifications to the Prime Contract, whether issued before or after the execution of this Agreement, and (4) all general,
supplementary, and other conditions together with the drawings, specifications, and all addenda. Notwithstanding the foregoing, if any terms and
conditions contained in an Order including the Global Terms of Purchase conflict with any terms and conditions contained in this Subcontract,
the order of precedence is: (a) any Amendment to this Subcontract signed by both parties, (b) the Subcontract, and (c) the applicable Order terms.
The Prime Contract provides for the furnishing of labor, materials, equipment, and services in connection with the Work. A copy of the Prime
Contract, consisting of the Agreement Between Owner and Contractor (from which compensation amounts may be deleted) and the other Contract
Documents enumerated therein, has been made available to the Subcontractor.

SUBCONTRACT PRICE: The Subcontract Price set forth in the Order includes all local, state and federal taxes that may be due or charged by
reason of performance of this Subcontract including, but not limited to, licenses, royalty payments, fees, costs, overhead, profit, labor, materials,
insurance, payment and performance bonds (as required by and noted herein by the Contractor and includes any and all costs and expenses
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incurred in connection with the completion of the Work. No additional amounts shall be paid to Subcontractor other than the Subcontract Price
agreed to in the Order, unless a written Change Order executed by an authorized representative of Contractor has been issued.

COMPLETION DATE: Subcontractor agrees to complete all Work by the date set forth in the Order (the “Completion Date”). Subcontractor
acknowledges and agrees that the Completion Date is set to permit Contractor to complete its scope of work by the Project completion date set
forth in the Contract Documents (defined above).

SUBCONTRACT: The “Agreement” between the parties consists of (a) this Subcontract; (b) the Contract Documents; and (c) all applicable
Attachments and Orders. The foregoing documents (and any amendments or modifications thereto) constitute the entire and integrated
understanding and agreement between the Contractor and Subcontractor with respect to the subject matter hereof, and supersedes all prior
understandings, representations, communications, and agreements, whether written or verbal. In the event of any conflict between any Attachment
and this Subcontract, this Subcontract will control except to the extent that any of the Attachments contain terms more favorable to Contractor. The
terms and conditions of this Subcontract take precedence over the terms and conditions of any other agreement between Contractor and
Subcontractor, as it relates to the Work.

ATTACHMENTS TO THIS SUBCONTRACT INCLUDE ALL OF THE FOLLOWING, UNLESS EXPRESSLY EXCLUDED:

Attachment1 - Scope of Work/Statement of Work Attachment2 - Application and Certificate for Payment

Attachment3 - Partial Waiver of Claims and Liens Attachment4 - List of Subcontractors and Material Suppliers

Attachment5 - Request for Information Attachment6 - Subcontract Request for Change Order

Attachment 7 - Subcontract Change Order Attachment8 - Certificate of Completion and Request for Final Payment

Attachment9 - Final Waiver and Release of Liens Attachment 10 - Johnson Controls Ethics Policy

Attachment:11 - Subcontractor Safety Specifications Attachment 12 - Minority/Diversity Owned Business Enterprise Status
(US Only)

Attachment 13 - FAR Flow downs for Subcontracts (US Only) Attachment 14 - Background Checks and Substance Testing

SUBCONTRACTORS SHALL FURNISH ALL THE ITEMS CHECKED BELOW UPON EXECUTION OF THIS SUBCONTRACT, ALL OF WHICH
FORM A PART OF THE AGREEMENT:

X Certificate of Insurance X Tax ID Number

X Subcontractor License Number X Business License Number

X] NAICS - SIC Code X Alternative Method of Scheduling (Description)
X Prevailing Wage Schedule X1 Payment & Performance Bond

[X] Certified Payroll

DEFINITIONS: FOR PURPOSES OF THIS SUBCONTRACT:

“Bond” when required by Contractor, Subcontractor shall provide performance and payment bonds in the dollar amounts specified by Contractor, with sureties
rated no less than an Excellent (A, A-) rating by A.M. Best Company or otherwise acceptable to Contractor, dated as of the date of the Order. Subcontractor shall
not be entitled to any payment until such Bond(s) have been provided and the cost of such Bond(s) shall be included in the Subcontract Price. No additional cost
for Bond(s) will be considered by the Contractor.

"Certificate of Insurance" and “Insurance” shall be as defined in Section 5 of this Subcontract.

“Change Order” shall be as defined in Section 4 of this Subcontract.

"Completion Date" shall be as defined in the face page of this Subcontract.

“Day” or “day” means a calendar day.

“Drawings” shall mean all graphic or pictorial presentations of the designer that shows the design, dimensions, plans, elevations, layouts, diagrams, schematics,
schedules, and views of the Project.

“MBE” shall mean a for-profit enterprise, regardless of size, physically located in the United States or its trust territories, which meets the criteria established by
the National Minority Supplier Development Council (https://nmsdc.org/mbes/what-is-an-mbe/) or as otherwise specified in the Prime Contract.

“Project” shall mean the complete facility, building or improvement to reality described by all the Contract Documents of all contractors.

“Project Schedule” shall mean the completion schedule for the Project as issued by Contractor's Customer from time to time.

“Scope of Work’”, “Statement of Work”, or “SOW” shall mean the work specified in Attachment 1 to be performed in accordance with the terms of this Subcontract.
“Specifications” shall mean the written presentation of the Project requirements for materials, systems, equipment, standards, workmanship levels, service details,
and the integration of all aspects of the Project.

“Work” shall mean the actual construction and furnishing of labor, services, and materials necessary to complete fully all the terms and conditions of this
Agreement including, but not limited to, the Scope of Work set forth in Attachment 1.
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CONTRACT DOCUMENTS/WORK

Quality of Work

Subcontractor shall perform the Work in strict compliance with
this Subcontract, the Contract Documents, the Project
Schedule and all applicable laws. Subcontractor agrees that
the quality of the Work to be performed under this Subcontract
shall be of the same quality required by the Contract
Documents, or if none is specified then with due care and
diligence. Subcontractor also agrees to perform the Work with
the same degree of skill and to assume the same risks, duties
and obligations as Contractor is obligated to assume pursuant
to the Contract Documents. Subcontractor agrees to perform
all Work, and furnish and supply all equipment, supplies,
materials, labor and services which may be required or
reasonably implied from the Contract Documents for the
complete performance of the Work.

Subcontractor shall commence Work upon receipt of a notice
to proceed issued by Contractor. Prior to commencement of
the Work, Subcontractor shall meet with Contractor to review
the construction schedule, payment procedures and all other
areas of Subcontractor's performance under this Subcontract.
Subcontractor shall additionally participate in any such meeting
required by the Contract Documents.

Examination of Contract Documents and Site

Subcontractor represents that it has had full opportunity to
review and has carefully examined all of the Contract
Documents, the Project and site. Subcontractor warrants that
it has satisfied itself as to the character, quality and quantity of
Work to be performed, the conditions that will be encountered
at the site or otherwise affect the cost or difficulty of performing
the Work, the materials and equipment and other items to be
furnished, and all other requirements of the Contract
Documents and this Subcontract.

Intent of Subcontract and Contract Documents

The intent of the Subcontract is for Subcontractor to furnish all
permit, fees, labor, materials, equipment, tools, plans, water,
light, power and other items necessary for complete and
finished Work. This Subcontract and the Contract Documents
shall be construed as a whole. They are intended to
supplement and complement each other, and shall, where
possible, be so interpreted, and what is called for by one shall
be as binding as if called for by all. Subcontractor agrees to
assume towards Contractor, in connection with the Work
required by this Subcontract, all of the duties, obligations and
responsibilities which Contractor agreed to undertake towards
Contractor's Customer pursuant to the Contract Documents
including but not limited to liquidated damages, scheduling,
builder’s risk insurance, general liability insurance, warranties,
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force majeure, clean-up, termination for default, termination for
convenience, and indemnity.

The titling and division of Drawings and Specifications by
trades or other classifications is for convenience only and the
fact that any part of the Work should or could probably have
been shown or specified under some other title or division shall
not relieve the Subcontractor of performing or furnishing the
required Work, nor entitle Subcontractor to extra
compensation.

Conflicts in or Omission from Subcontract or Contract
Documents

If Subcontractor believes that there is or may be any omission
from the Contract Documents, or any conflict between this
Subcontract and the Contract Documents, or if Subcontractor
has any doubt as to the meaning thereof, Subcontractor shall
immediately submit the matter to Contractor in accordance with
the Request for Information set forth as Attachment 5. Any
Work performed before Contractor responds to the Request for
Information shall be at Subcontractor's sole risk and expense.
Upon receipt of Subcontractor's Request for Information,
Contractor will issue, within a reasonable time, a written
response or appropriate Change Order pursuant to the
Changes paragraph.

Notwithstanding the provisions of this paragraph, there shall be
neither an increase in the Subcontract Price, nor an extension
of the Completion Date on account of any misdescription in or
omission from this Subcontract or the Contract Documents of
details of the Work which are clearly necessary to carry out the
intent of the Contract Documents or which are customarily
performed or furnished by contractors performing work similar
to the Work described in the Subcontract for a complete
finished job. Such misdescribed or omitted details shall be
performed or furnished by Subcontractor at no cost to
Contractor as if fully and clearly set forth in the documents.

If any provision of this Subcontract irreconcilably conflicts with
a provision of the Contract Documents, the provision granting
greater rights or remedies to Contractor, or imposing the
greater duty, standard, responsibility or obligation on the
Subcontractor shall govern. In the event of a direct conflict
between or among any of the Contract Documents, the order
of precedence to resolve the conflict shall be as follows: first,
the contract between the Contractor and its customer; second,
the Project Specifications and any addenda thereto; third; the
Project Drawings and any revisions thereto; and fourth, this
Subcontract shall control.

Temporary Facilities

Unless otherwise specified or agreed, Subcontractor shall
provide all temporary sheds, offices and utilities in order to
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complete the Work. Subcontractor shall arrange for temporary
utility connections including by not limited to water, electricity,
telephone, gas, compressed air, steam, heat and other similar
services. All temporary services shall be secured and
Subcontractor shall pay for the use or consumption of such
services and facilities. Upon completion of the Work all
temporary construction, signs and facilities shall be removed
by Subcontractor at its expense.

Material and Workmanship

Unless otherwise specifically provided in this Subcontract, all
material to be incorporated in the Work shall be new, of the
most suitable grade for the purpose intended and in
compliance with the terms and conditions of the Contract
Documents. All Work shall be performed in a skillful and
workmanlike manner, and in accordance with the Contract
Documents. Contractor may, in writing, require Subcontractor
to remove from the Project any employee of Subcontractor who
Contractor deems incompetent, careless, or otherwise
objectionable.

Conduct of Supplier Personnel

Whenever present at the worksite, (a) the Subcontractor shall
comply and shall cause its personnel to comply with any and
all applicable health, safety and environmental laws and
regulations, all worksite policies and procedures, and all
reasonable instructions or directions issued by Contractor, and
otherwise conduct themselves in a businesslike manner; and
(b) Subcontractor personnel shall at all times carry photo
identification and shall dress in a manner appropriate in light of
their job function and the environment in which they work. On
all worksites, Subcontractor's personnel must wear hard hats,
work boots, and any other safety gear that is required by any
and all applicable health, safety and environmental laws and
regulations and/or worksite policies and procedures. No signs
for Subcontractor shall be displayed on the worksite without
Contractor’s prior written consent. Upon Contractor’s request,
Subcontractor shall remove any of its personnel for any reason
from the Work. Subcontractor shall promptly cause such
person(s) to be removed and replaced at no cost to Contractor;
notwithstanding the foregoing, Subcontractor shall retain the
sole right to hire and fire its personnel, and shall be solely
responsible for oversight of its personnel.

Compliance with Applicable Laws

Subcontractor shall comply with all applicable federal, state
and local laws, ordinances and codes and all lawful orders,
rules and regulations thereunder. Subcontractor shall, without
additional expense to Contractor, obtain all licenses and
permits required for the prosecution of the Work. Contractor
makes no express or implied representations concerning the
applicability of any prevailing wage requirements to the Work
to be performed under this Subcontract, and Subcontractor

Form_Subcontract_US_Universal_All_Domains_Final_20220809.docx

1.9

2.1

22

SUBCONTRACT TERMS AND CONDITIONS (US)

shall be liable to Contractor for any prevailing wage
assessments against Contractor in connection with
Subcontractor's Work unless specifically waived in writing by
Contractor.

Warranty

Subcontractor warrants that all material furnished and all Work
performed will be free from defects in material and
workmanship for a period of one (1) year (or such longer period
as may be specified elsewhere in the Contract Documents
including any higher-tier contract) after final acceptance of the
Work by the Owner of the completed Project. Subcontractor
shall, at no cost to Contractor, promptly and satisfactorily
replace any material and correct any workmanship found to be
defective or otherwise not in conformity with the Subcontract
requirements and remedy any damage to other parts of the
work resulting therefrom. Subcontractor shall also assume any
additional warranty responsibilities required by the Contract
Documents.

SCHEDULE AND COMPLETION

Construction Schedule

Time is the essence of this Subcontract. The Subcontractor
shall furnish a schedule in accordance with the Project
Schedule and the Completion Date to Contractor for
Contractor's approval. If no Completion Date is otherwise
specified in this Subcontract, the Subcontractor shall complete
the Work as required by the Project Schedule or otherwise in
accordance with the Contract Documents. Contractor shall
have the right to require that the Work be performed
consistently with the progress of the work of the Contractor and
of other contractors or subcontractors at the construction site.
The method of Subcontractor's scheduling of the Work shall be
performed by Subcontractor in accordance with the method
identified in the Contract Documents. If no method is described
in the Contract Documents, and Contractor does not direct
otherwise, any generally accepted method of critical path
scheduling shall be acceptable.

Prior to commencing Work, the Subcontractor shall deliver to
Contractor (1) Certificates of Insurance; (2) required Bonds; (3)
Subcontractor's Schedule; and (4) a list of conflicts or
omissions, if any, (pursuant to paragraph 1.4).

Upon receipt of such documents, Contractor will issue a notice
to proceed. Issuance of the notice to proceed prior to receipt
of the referenced documents shall not be considered a waiver
by Contractor of the requirements of this paragraph.

Inspection

All material and workmanship shall be subject to inspection
and test by Contractor at all reasonable times and places. If
the Work is found to be defective or nonconforming in any
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material respect due to the fault of Subcontractor,
Subcontractor shall bear the cost and expense of examination,
inspection and satisfactory correction and reconstruction of the
non-conforming Work.

Sequence and Timing of the Work

Contractor has the right but not the duty to determine the
sequence and timing of the Work. If Contractor exercises its
right, then Contractor may reasonably direct the sequence and
timing of the Work as required by the Contract Documents. If
Contractor exercises its right under this paragraph, then
Contractor may authorize an extension in the Completion Date
of this Subcontract or issue a Change Order in accordance with
this Subcontract.

PAYMENT

Progress Payments

The Subcontract Price stated in this Subcontract shall
represent Subcontractor's full compensation for performing all
the Work required by this Subcontract, subject to adjustments
as otherwise provided in this Subcontract.

Contractor shall make periodic progress payments to the
Subcontractor in accordance with the same terms and
conditions, including retainage, as provided in the Contract
Documents. Payments shall be payable to Subcontractor by
the Contractor only if and to the extent Contractor has received
payment therefore or within such shorter period specified by
applicable law, statute, or regulation. Payment shall be made
by Contractor to Subcontractor as soon as practical after
receipt by Contractor of payment allocable to the Subcontract
Price. Payment to the Subcontractor is specifically agreed not
to constitute or imply acceptance by the Contractor or
Contractor’s Customer of any portion of Subcontractor's Work.

Before the Subcontractor submits its first Application for
Payment, the Subcontractor shall submit to Contractor a
Certified List of Sub-Subcontractors in the form attached as
Attachment 4 and a Schedule of Values in the form attached
as Attachment 2. After submission of the Certified List of
Subcontractors, and the Schedule of Values, Contractor shall
review, and, if acceptable to Contractor, approve the
completed Attachments.

Subcontractor shall submit to Contractor an Application for
Payment in accordance with Attachment 2, in sufficient time for
Contractor to review and approve the Application and include
the Application in Contractor's application for payment.
Subcontractor’s Application for Payment shall include: (1) the
approved Certified List of Subcontractors; (2) the approved
Schedule of Values completed in accordance with the actual
completion of the Work as of the date of the Application, or
through the end of the month as required by Contractor; (3) a
fully executed Waiver of Liens and Claims in the form set forth
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as Attachment 3, and (4) fully executed Sub-Subcontractors’
Waiver of Liens and Claims in the form set forth as Attachment
3.

Upon receipt of Subcontractor's complete Application for
Payment, Contractor shall have fourteen (14) days to: (1)
accept the Application for Payment, (2) accept in part or reject
in part the Application for Payment, or (3) reject the Application
for Payment and request re-submission. If the Application for
Payment is rejected in any part, Contractor shall state its
reasons for the rejection. Subcontractor may re-submit its
Application for Payment or part thereof to correct the reason
for rejection. Any resubmission shall be completed in sufficient
time for Contractor to include the Subcontractor’'s Application
for Payment in Contractor's application for payment.
Acceptance by Contractor of the Application for Payment in
whole or part shall not be construed in any manner as
acceptance of the Work completed by Subcontractor as in
conformity with the Contract Documents.

Final Payment

In addition to meeting the requirements set forth in paragraph
3.1, as part of the Application for Final Payment, and in order
to complete the Work by the Completion Date, the
Subcontractor shall comply with all of the Contract Documents’
requirements for Project closeout, including but not limited to,
completion of final punch list items, warranty commencement,
obtaining any applicable certificates of occupancy, and
furnishing any documents, certificates, or approvals by
jurisdictions having authority over the Project.

Upon receipt of Subcontractor’s Application for Final
Payment, Contractor shall have a reasonable time to: (1)
accept the Application for Final Payment, (2) accept in part or
reject in part the Application for Final Payment, or (3) reject
the Application for Final Payment and request re-submission.
If the Application for Final Payment is rejected in any part,
Contractor shall state its reasons for the rejection.
Subcontractor may re-submit its Application for Final
Payment. Acceptance by Contractor of the Application for
Final Payment in whole or part shall not be construed in any
manner as acceptance of the Work completed by
Subcontractor as in conformity with the Contract Documents.
As a condition of receipt of Final Payment, Contractor, or the
Owner, may require the Subcontractor to provide a Final
Waiver and Release of Liens in substantially the form shown
in Attachment 9.

Except to the extent prohibited by law, Contractor shall make
the Final Payment to the Subcontractor if and only if Contractor
has received final payment from Contractor's Customer.
Contractor shall have the right to withhold from any Payments
and to recover any and all amounts necessary to cover costs
that may be incurred by Contractor as a result of
Subcontractor's unsatisfactory job progress, including costs
associated with supplementation of Work; defective
construction not remedied; disputed work; third-party claims
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filed or reasonable evidence that such claims may be filed;
failure of Subcontractor to make timely payments for labor,
equipment and materials; reasonable evidence that the
Subcontract cannot be completed for the unpaid balance of the
Subcontract Price; and retainage.

Stored Materials

If the Contract Documents authorize the payment for
Subcontractor furnished materials stored either on-site or off-
site, Subcontractor may include the value of its supplied and
stored materials in its Application for Payment. Subcontractor
must also submit to Contractor sufficient documentation to
value properly the stored materials. Additionally,
Subcontractor shall submit for Contractor’s approval, evidence
of insurance sufficient to cover the stored materials in case of
any loss. Any cost of insurance shall be borne by
Subcontractor. Any cost associated with the transportation of
the stored materials to the site shall be included in the
Subcontract Price. Warranties for Subcontractor furnished and
stored materials shall not commence until final completion of
the Project or such other time as agreed in writing by
Contractor.

CHANGE ORDERS

Changes

Contractor may at any time, by written orders in the form of
Attachment 7, and without notice to the sureties, modify,
change, omit or add to the Work to be performed pursuant to
this Subcontract (a “Change Order”). If any such Change
Order affects the cost of, or the time required for, performance
of this Subcontract, an equitable adjustment in the Subcontract
Price or the Completion Date shall be made. Where necessary
to prevent undue delay, Contractor may issue a Change Order
before agreement as to an equitable adjustment has been
reached. In such event, Subcontractor shall immediately
proceed in accordance therewith notwithstanding any delay in
reaching agreement. Neither the issuance, nor performance
of such a Change Order shall prejudice the rights of either party
as to the adjustments, if any, either may be entitled to on
account of such a Change Order.

Subcontractor within three (3) days after the Subcontractor
knows or reasonably should know that work will be required
outside the Scope of Work, must submit a Request for Change
Order in accordance with Attachment 6. Unless a request for
Change Order is submitted within the time specified in this
paragraph, Subcontractor is not entitled to any extra
compensation and Subcontractor acknowledges its failure to
submit such request constitutes such a waiver.

Contractor has the right but not the duty to order minor changes
in the Work that neither impact the Subcontract Price, nor the
Completion Date. Contractor shall order minor changes in the
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Work by issuance of a Change Order in accordance with
Attachment 7.

Any Change Order issued pursuant to this paragraph shall not
in any way nullify the terms and conditions of this Subcontract.

Extra Compensation

No claim by Subcontractor for any extra compensation in
connection with this Subcontract shall be enforceable against
Contractor unless Subcontractor's claim is based upon a
written Change Order issued by Contractor pursuant to the
Changes paragraph. Contractor will pay for extra work arising
from changes upon the same terms and conditions as set forth
in the Contract Documents, but only to the extent that
Contractor is actually paid for the extra work.

To the extent the previous paragraph may not apply, claims by
Subcontractor shall be based upon itemized costs including but
not limited to labor including burden, copies of invoices,
overhead, and profit. Subcontractor's claims shall be fully
supported by original documentation submitted with such
claims. Such claims shall be limited to actual costs incurred by
Subcontractor related to the specific claim for labor and
material, 0% overhead and 0% profit. No total cost, modified
total cost or other methods of calculating quantum that do not
segregate the costs specifically associated with each claim
shall be permitted. Contractor's obligation to compensate
Subcontractor for overtime work directed by Contractor and not
caused by Subcontractor (due to its default of Subcontractor or
Subcontractor's failure to maintain adequate progress of the
Work) shall be limited to the premium time portion of overtime
wages. Contractor's obligation to pay extra compensation
under this paragraph shall arise if and only if Subcontractor
fully performs all of its obligations under this Subcontract,
including but not limited to compliance with this paragraph.

Al claims for extra compensation must be submitted to
Contractor by Subcontractor within (a) thirty (30) days following
substantial completion of the changed Work or (b) at the time
of Subcontractor's Application for Final Payment, whichever
occurs first. The exact amount of the claim shall be stated and
may not be subsequently increased. Such claims shall also be
accompanied by a written certification indicating that such
claims comply with this paragraph; the information contained
in such claims is accurate, complete and current as of the date
of submission of the claim; and additional information relevant
to the claim will be provided to Contractor as soon as such
information becomes available. ~ Any claim for extra
compensation not made in accordance with these
requirements will be deemed waived by Subcontractor.

Damages

Contractor shall recover all damages, costs and expenses,
including compensation for direct and overhead costs,
resulting from any breach of this Subcontract by Subcontractor.
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To the extent that Contractor has been backcharged or
otherwise has paid damages to the Contractor's Customer,
higher-tier contractor, or the owner, including payment of
liquidated damages, as a result of alleged defaults or
nonperformance by Subcontractor, such backcharges shall be
presumed to be valid unless Subcontractor disputes the validity
and amount of such backcharges within ten (10) days after the
time when Subcontractor first becomes aware of such
backcharges and agrees in writing to indemnify, defend and
hold Contractor harmless for any loss, costs or expense
incurred by Contractor, including interest on amounts held by
the Owner, higher-tier contractor or Contractor's Customer, as
a result of such dispute.

As time is of the essence in the performance and completion
of the Work, should the Subcontractor fail to complete the
Work, within the time and manner specified, or within the time
of such extensions as may be granted or approved by
Contractor, Subcontractor shall be liable to Contractor for any
damages suffered by Contractor by reason of such delay, and
Contractor shall and may deduct and retain the amount of such
damages out of money which may be due or become due
under this Subcontract.

The provisions of this paragraph shall control unless
Contractor and Subcontractor specifically agree in writing to a
fixed and determined sum which shall be paid by
Subcontractor to Contractor for each and every day of delay
which sum shall be liquidated damages that Contractor will
suffer by reason of said delay and not as a penalty.

Damages Limitations

In no event shall Contractor or any party included in the
definition of Indemnitees above be liable to Subcontractor or
any of its sub-subcontractors, whether based on delay,
contract, tort, negligence, warranty, indemnity, strict liability,
error or omission or otherwise, for any consequential, special,
incidental, indirect, exemplary or punitive damages or any
other damages constituting, or arising from or in connection
with loss of revenue or profit, actual or anticipated or otherwise,
and Subcontractor hereby releases each of the Indemnitees
from any such liability. Subcontractor shall obtain similar
releases from each of its sub-subcontractors.

INSURANCE; INDEMNITY
Insurance

Subcontractor shall obtain and maintain the insurance policies
shown below, or the insurance required under the Contract
Documents, whichever is broader or has the higher minimum
limits of insurance, from qualified insurance carriers who are A.
M. Best Company rated no less than ‘Secure Rating’ of A-, or
better, and ‘Financial Size Category’ rating of FCS VII, or
larger. Subcontractor shall name Contractor, any higher-tier
contractor and Owner as an additional insured under the

Form_Subcontract_US_Universal_All_Domains_Final_20220809.docx

SUBCONTRACT TERMS AND CONDITIONS (US)

Commercial General liability and auto liability policies. All
policies furnished by Subcontractor shall be primary and non-
contributory. Subcontractor's insurance policy shall also
provide contractual coverage for Subcontractor's indemnity
obligations required by paragraph 5.3 of this Agreement. Al
policies, shall be on an occurrence form. The insurance shall
not be cancelled unless Contractor is given thirty (30) days’
notice in advance of the cancellation date and Subcontractor
has made arrangements for replacement insurance.
Subcontractor shall furnish a Certificate of Insurance
evidencing the required insurance policies and limits upon
execution of this Agreement and as each policy renews
thereafter, Contractor shall deliver copies of such Certificates
of Insurance for each required policy to JCI at the address for
notices as set forth in this Agreement demonstrating coverage
that meets the greater of the following requirements or the
insurance required in the Contract Documents:

COVERAGES

MINIMUM LIMITS OF
INSURANCEY

Worker's Compensation

Statutory

Employer's Liability

$500,000/Each
Accident

$500,000/Disease
Each Employee

$500,000/Disease
Policy Limit

Commercial General Liability
Insurance, applicable to liability arising
out of premises, operations, products,
completed operations, contractual
liability , including tort liability of another
assumed in a business contract,
including bodily injury (including death)
property damage, independent
contractors, personal injury and
advertising injury, along with associated
defense costs,

$2,000,000

Each occurrence limit,
general aggregate
limit and products and
completed operations
aggregate limit

Note 1, Note 2

Business Automobile Liability Insurance
for any vehicle licensed for public road
use, including without limitation, owned,
non-owned and hired autos

$1,000,000

Each occurrence,
combined single limit
Note 2

Note 1: Commercial General Liability coverage can be satisfied
by any combination of primary and umbrella or excess liability

insurance.

Note 2: Subcontractor shall name Contractor, higher tier
Contractor's and Contractor's Customer as an additional
insured under the general liability and automobile liability

policies.

Note 3: Worker's compensation insurance will include a waiver

of subrogation in favor of Contractor.

Page 7 of 49




Johnson ﬂ))l«

5.2

53

Controls

Risk of Loss

Until the completion of the Work and its final acceptance by
Contractor, Subcontractor shall bear the risk of any loss or
destruction of or damage to the Work or any materials,
equipment or other items incorporated or to be incorporated
therein arising from any cause other than a cause against
which the Owner undertakes to carry insurance. At all times,
Subcontractor shall protect all Work and materials including but
not limited to stored materials, equipment and other items
incorporated or to be incorporated into the Work from damage,
deterioration, contamination, corrosion and exposure. All
reasonable requests by Contractor to Subcontractor to enclose
or otherwise protect such property shall be promptly completed
by Subcontractor at no cost to Contractor.

Indemnification

Subcontractor hereby assumes exclusive responsibility for all
personal injury, including death or property damage of
whatever nature and however caused which results from or
arises out of Subcontractor's performance of the Work.
Subcontractor agrees to defend, indemnify, and hold harmless
(a) the Contractor and the Contractor's officers, directors,
agents, employees, subsidiary and affiliated companies, and
(b) except where prohibited by law, any other contractor or
Customer that Contractor is required to defend and indemnify
pursuant to the Construction Documents (the “Indemnitees”)
from and against all claims, demands, suits (regardless of legal
theory), losses, including but not limited to economic,
expenses and reasonable attorney’'s fees, and damages
(“Claims”) that: (a) are brought by a complaining party or entity
who was employed by or had a contractual relationship with
Subcontractor at the time of the alleged occurrence; or (b) that
arise out of Subcontractor’s performance of this Subcontract or
the Work, including but not limited to the use (and loss of use)
of any materials, tools, machinery, equipment, facilities or other
personal or real property, regardless of owner and regardless
of whether such Claim is caused, or alleged to have been
caused, in part by the party seeking indemnity. A Claim shall
be considered to “arise out of° the Subcontractor's
performance of the Subcontract if the Claim, involves or relates
to Work performed by the Subcontractor, regardless of whether
the Claim expressly alleges any negligence, wrongdoing,
breach of contract, error or improper performance by the
Subcontractor.  Subcontractor, however, is not required to
indemnify Contractor or any person seeking indemnity for
Claims based upon the sole alleged negligence of the person
seeking indemnity.

In claims by any employee of Subcontractor or anyone
employed by Subcontractor against any person indemnified
pursuant to this paragraph, the obligation to indemnify
pursuant to this paragraph shall not be limited in any way by
any limitation on amount or type of damages, compensation,
benefits payable by Subcontractor or anyone employed by
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Subcontractor under worker's compensation acts, disability
benefit acts, or the other employee benefit acts.

Patent, Copyright and Royalty Fees

Subcontractor shall pay as part of the Subcontract Price for this
Subcontract, all licenses, and fees for royalties, copyrights and
patents for any and all equipment, software, materials, supplies
or anything furnished by Subcontractor as part of the Work.
Subcontractor shall defend and indemnify Contractor and its
officers, agents and employees, against any claims, demands,
and liability, including costs, attorney’s fees and expenses, for
infringement upon any Letters Patent of the United States, any
violation of copyrights, or any violation of any royalty
agreements arising out of the performance of this Subcontract,
or out of the use, or disposal by or for the account of Contractor
of supplies, materials, software, equipment, or services
furnished by Subcontractor.

Liens

The Subcontractor shall defend, indemnify, hold harmless and
protect Contractor's Customer, any higher tier contractor and
the Contractor against all laborers', materialmens' and
mechanics liens upon the buildings or premises on which the
Work is located arising out of labor or material furnished by
Subcontractor or any party acting for or under Subcontractor
under this Subcontract. Subcontractor shall furnish
Contractor, upon request, affidavits of status of accounts and
releases of liens as may be deemed necessary by the
Contractor.  All amounts paid by Contractor under this
Subcontract shall be deemed trust funds held by Subcontractor
for the benefit of its subcontractors and suppliers.

Subcontractor and its sub-subcontractors and suppliers shall
provide Contractor with written notice of its intent to file a notice
of lien against the real property of the owner or against funds
held by the owner that are due the Contractor at least ten (10)
days before taking such action. The notice shall specify the
amount claimed, exclusive of interest and attorney's fees.
Upon receipt from Contractor of a bond from a good and
sufficient surety assuring payment of amounts recovered by
Subcontractor against Contractor under the Disputes
paragraph of this Subcontract, not to exceed the amount stated
in Subcontractor's notice, Subcontractor and its subcontractors
and suppliers agree to dismiss with prejudice, withdraw or not
file such lien claim. The cost of such surety bond shall be
recoverable by Contractor under the Attorney's Fees
paragraph of this Subcontract. Subcontractor further agrees to
include this provision in every subcontract, purchase order or
agreement for labor to be performed or material to be provided
in connection with the Work and acknowledges that such
requirement is a material provision of this Subcontract. |If
Subcontractor or its subcontractors or suppliers takes any
action contrary to this paragraph, Contractor shall be entitled
to recover liquidated damages of ten percent (10%) of the
amount of the lien, which shall cover the cost of any bonds
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required from Contractor, interest on amounts withheld as a
result of the lien, and attorney's fees incurred as a result of the
defense against the lien.  Subcontractor shall also be
separately liable for any amounts covered by the lien that
Contractor is required to pay.

DELAYS, SUSPENSIONS & TERMINATION

Excusable Delays

Subcontractor shall not be liable for delay in performance due
to causes beyond its control and without its fault or negligence,
provided: (1) Subcontractor exercises due diligence in
promptly notifying Contractor of conditions which will result in
delay; (2) such delay does not cause Contractor to become
liable for any damages or penalty pursuant to the Contract
Documents for the delay; and (3) the Contractor was advised
in advance of Subcontractor's Schedule.

Contractor-Directed Suspensions or Delays

Contractor may direct in writing that the Subcontractor
suspend, delay or interrupt all or any part of the Work for such
period of time Contractor determines to be appropriate or
necessary. If the performance of the Work is so suspended,
delayed or interrupted for an unreasonable period of time, an
adjustment shall be made for any increase in the cost of
performance of this Subcontract (excluding profit) necessarily
caused by the unreasonable suspension, delay or interruption.
However, no adjustment shall be made for any suspension,
delay or interruption to the extent that performance would have
been suspended, delayed or interrupted by any other cause,
including the fault or negligence of the Subcontractor, or for
which an adjustment is provided under paragraph 4.1,
Changes, or that would be prohibited by paragraph 4.2, Extra
Compensation.

Subcontractor shall have no right to recover any additional
compensation for delays except to the extent that: (a) such
request is consistent with paragraph 4.2, Extra Compensation;
(b) Contractor was advised in advance of the Subcontractor’s
Schedule; and (c) the Subcontractor's Schedule was compiled
and updated contemporaneously with the period of delay.

Termination for Default

Contractor shall have the right to terminate this Subcontract for
default on any one or more of the following grounds:

a.  Subcontractor refuses or fails to prosecute the Work with
such diligence as will ensure its completion of the Work
by the Completion Date specified in this Subcontract, or
any extension thereof,

b.  Subcontractor fails to correct Work that upon testing or
observation fails to comply with the Contract Documents.

c.  Subcontractor refuses to defend or indemnify Contractor
for a claim asserted against Contractor that is covered
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by the insurance or indemnity paragraphs of this
Subcontract.

d.  Subcontractor otherwise materially defaults under this
Subcontract.

If Contractor determines that Subcontractor defaulted under
this Subcontract, Contractor shall give the Subcontractor
written notice of its default. Contractor shall give Subcontractor
no less than three (3) business days to cure the default
specified by Contractor. If Subcontractor fails to cure the
default(s), or to commence a cure, within the time specified in
the notice, then this Subcontract shall be terminated.

Upon a termination or default, Contractor may take over the
Work and prosecute the Work to completion, by contract or
otherwise. Contractor may take possession of and utilize
Subcontractor's, materials, equipment, appliances, software,
computers and plant as may be on the site of the Work and
necessary for completion of the Work. In advance of any
termination for default, Subcontractor conditionally assigns to
Contractor all rights, title and interest in any of Subcontractor’s
subcontracts and material supply contracts. In the event of a
termination for default, the condition of default is satisfied and
the assignments become effective. The Subcontractor shall
upon termination for default complete any and all written
assignments or other documentation to enable Contractor to
use the Subcontractor’'s subcontractors and supply contracts
to complete the Work.

The rights and remedies of the Contractor provided in this
paragraph are in addition to any other rights and remedies
provided by law or under this Subcontract. Subcontractor is
not entitled to any further payment until the Work is completed
and the total cost for the completion of the Work is known.
Subcontractor is liable for all costs required to complete
performance of the Work. In the event that the cost to complete
the Work exceeds the amount due Subcontractor under this
Subcontract, then Subcontractor shall pay to Contractor the
difference.

A written notice that does not specifically refer to this paragraph
shall be treated as a termination for default. However, a
termination for default of Subcontractor that is later determined to
be wrongful shall be treated as a termination for convenience.

Termination for Convenience

This Subcontract may be terminated by the Contractor for any
reason and (in whole or in part) at any time by written notice.
In the event of a termination for convenience the Subcontractor
will stop Work and follow the Contractor's instructions for
winding down the Project. In such event the Subcontractor will
be entitled to payment for all Work completed satisfactorily, as
determined by the Contractor. Payment amount shall be on
the basis of the Subcontractor's actual cost of performing such
Work plus overhead and profit, as determined reasonable by
the Contractor. The Subcontractor will not be entitled to
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payment for uncompleted Work or anticipated profit or
unabsorbed overhead. In no event shall Subcontractor be
entitled to receive more than the percentage of Work satisfactorily
completed multiplied by the Subcontract Price. If Contractor has
been terminated, the termination provisions of the Contract
Documents will bind the Subcontractor.

Termination for Failure to Maintain Minority Status

If minority ownership certification of the Subcontractor is a
factor in the issuance of this Subcontract by Contractor, the
Subcontractor is obligated to maintain such minority ownership
certifications status throughout the term of the Subcontract. If
at any time the Subcontractor is not accepted by the majority,
by sales, of Contractor's United States-based customers as a
minority-owned business, or certified as a minority-owned
business by the National Minority Supplier Development
Council (‘"NMSDC”) or one of its local Councils, Contractor may
terminate this Subcontract upon sixty (60) days prior written
notice to the Subcontractor, unless Subcontractor obtains such
certification in the sixty (60) day period. In the event
Subcontractor’s failure to be accepted or certified, as the case
may be, results solely from a change in standards of MBE
definition or certification by the NMSDC, Contractor may
terminate this Subcontract upon prior written notice to the
Subcontractor, provided that any such notice will allow
Subcontractor a twenty (20) working day opportunity to cure
the lack of certification. Subcontractor's failure to cure in the
given time period shall result in termination of this Subcontract.

Governing Law, Forum Selection, Disputes, Dispute

Resolution Flow Down

Governing Law. This Subcontract, and any disputes arising
from or related to this Subcontract or Subcontractor's Work
under this Subcontract, shall be governed and enforced by,
and interpreted and construed in accordance with, the
governing law provisions of the Prime Contract, without regard
to any conflict of laws principles of the specified jurisdiction. To
the extent there is no Prime Contract, or the Prime Contract
does not contain a governing law provision, any claims or
disputes with respect to the Work or this Subcontract shall be
governed by the laws of the state of Delaware, without regard
to the conflict of laws principles thereof.

Forum Selection. Unless Contractor exercises its right to
arbitration set forth in the “Disputes” section below, any dispute
not settled by the parties through negotiation or mediation by
the time of final completion of the Work shall be subject to the
exclusive venue and jurisdiction of any state or federal court
located in Milwaukee, Wisconsin unless prohibited by law or
stipulated in the Contract Documents, in which case the
dispute shall be subject alternatively and exclusively to the
venue and jurisdiction of any state or federal court located in,
or within 50 miles from, the location of the Project.
Subcontractor hereby irrevocably waives any objection to
jurisdiction or venue of any action instituted hereunder and
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shall not assert any defense based on lack of jurisdiction or
venue or based upon the doctrine of forum non conveniens.
Subcontractor also irrevocably waives personal service of
process and consents to process being served in any suit,
action or proceeding in connection with this Subcontract by
mailing a copy thereof via registered or certified mail to
Subcontractor at the address for Subcontractor set forth in this
Subcontract.

Disputes. If any dispute arises between Subcontractor and
Contractor in connection with this Subcontract, regardless of
the underlying legal theory, the parties shall promptly (1)
provide the other party with notice of the dispute, and (2)
attempt in good faith to settle the same by negotiation at the
local leadership level. If the parties are unable to resolve such
dispute at the local leadership level despite such good faith
efforts, the parties shall submit such dispute to the applicable
members of their senior management with authority to resolve
such dispute. At any time, and at Contractor’s election, the
parties shall participate in mediation to assist in resolving the
dispute. The costs of the mediation shall be borne equally by
the parties.

All disputes not settled by negotiation or mediation shall be
reserved until the final completion of the Work, at which time
either party may initiate legal action pursuant to the provisions
of this Section 6.6. In all cases, Subcontractor shall provide
Contractor at least thirty (30) days advance written notice of
its intent to initiate any legal action. Notwithstanding the
foregoing, Contractor shall have the sole right to initiate binding
arbitration in lieu of legal action. The arbitration shall be
conducted in Milwaukee, Wisconsin or any other location
reasonably specified by Contractor, unless otherwise
prohibited by law or stipulated in the Contract Documents and
shall be administered by a reputable arbitration provider
chosen by Contractor. In the event Subcontractor has already
initiated legal action against Contractor, Contractor may, at its
sole option, elect to have the dispute resolved through binding
arbitration instead, provided Contractor submits notice of this
election in writing to Subcontractor within sixty (60) days
following Subcontractor’s service of process on Contractor. If
Contractor elects arbitration as set forth herein, Subcontractor
irrevocably submits to the jurisdiction of the arbitrator and
waives any objection to the arbitration, including any defense
that Subcontractor is not subject personally to the jurisdiction
of such arbitrator, that such arbitration is brought in an
inconvenient forum or that such venue is improper. Except with
respect to disputes where the total value exceeds $2,000,000
as set forth below, the award rendered by the arbitrator or
panel shall be final. The arbitration shall be governed by the
Federal Arbitration Act, 9 U.S.C. §§ 1-16, and judgment upon
the award rendered by the arbitrator may be entered by any
court of competent jurisdiction. The costs of the arbitration
shall be borne equally by the parties.

Depending on the total value in dispute between the Parties,
the arbitration shall be further conducted as follows:
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Disputes Under $500,000: Such disputes shall be resolved
using a single arbitrator mutually selected by the parties or, if
the parties are unable to agree, an arbitrator appointed in
accordance with the rules of the arbitration provider that is a
licensed attorney with at least fifteen (15) years of experience
and primary practice in construction law. Such disputes shall
be resolved on the papers only, without presentation of live
testimony or any hearing on the merits, within three (3) months
of the date the arbitrator is appointed in writing. No discovery
shall be permitted. Each party, however, shall attach to its
written submission any documents or materials relied on by
that party in support of its position, such that the other party
has a meaningful opportunity to review such materials and
respond in writing to the arbitrator if it so chooses. The
arbitrator shall issue a reasoned award stating in writing the
findings of fact and conclusions of law that support the
arbitrator’s decision.

Disputes Between $500,000 and $2,000,000: Such disputes
shall be resolved using a single arbitrator mutually selected by
the parties or, if the parties are unable to agree, an arbitrator
appointed in accordance with the rules of the arbitration
provider that is a retired federal judge or a licensed attorney
with at least fifteen (15) years of experience and primary
practice in construction law. Such disputes shall be resolved
within nine (9) months of the date the arbitrator is appointed in
writing. No discovery shall be permitted, other than the
exchange of expert reports, if applicable. Each party, however,
shall exchange any documents or materials relied on by that
party in support of its position sufficiently in advance of any
merits hearing, such that the other party has a meaningful
opportunity to review such materials and respond accordingly
before or during the hearing. The parties shall have the right to
bring a dispositive motion in advance of any merits hearing if
directed to discrete legal issues or defenses based on clear
contractual provisions, provided the arbitrator places limits on
briefing and implements an accelerated schedule that will not
delay the issuance of a final award within the nine (9) month
time period contemplated herein. Following submission of a
dispositive motion and/or completion of the arbitration hearing,
the arbitrator shall issue a reasoned award stating in writing the
findings of fact and conclusions of law that support the
arbitrator’s decision.

Disputes Over $2,000,000: Unless the total value of the
dispute exceeds $10,000,000, such disputes shall be resolved
using a single arbitrator mutually selected by the parties or, if
the parties are unable to agree, an arbitrator appointed in
accordance with the rules of the arbitration provider that is a
retired federal judge or a licensed attorney with at least fifteen
(15) years of experience and primary practice in construction
law. For any dispute with a total value in excess of
$10,000,000, three arbitrators will be selected and appointed
in accordance with the rules of the arbitration provider. Any
dispute with a total value that exceeds $2,000,000 shall be
resolved within twelve (12) months of the date the arbitrator or
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arbitration panel is appointed in writing. Discovery will be
permitted, but shall be limited as follows: Documentary
discovery shall be limited to the exchange of Project files,
accounting records, or other relevant claim support and
documents directly relevant to significant issues in the case or
to the case's outcome and proportional to the needs of the
case, taking into consideration whether the burden or expense
of the proposed discovery outweighs its likely benefit.
Depositions will be permitted, but shall be limited to party
representatives and/or experts, and may not exceed five total
depositions per side. For cases involving expert discovery,
expert reports shall be exchanged in advance of any expert
depositions. The parties shall have the right to bring a
dispositive motion in advance of any merits hearing if directed
to discrete legal issues or defenses based on clear contractual
provisions, provided the arbitrator(s) places limits on briefing
and implements an accelerated schedule that will not delay the
issuance of a final award within the twelve (12) month time
period contemplated herein. Following submission of a
dispositive motion and/or completion of the arbitration hearing,
the arbitrator(s) shall issue a reasoned award stating in writing
the findings of fact and conclusions of law in support of the
decision. Such award shall be final unless either party chooses
to appeal the award, in which case the parties agree to utilize
the applicable arbitration appeal procedure set forth in the rules
of the chosen arbitration provider as it exists on the effective
date of this Subcontract. Any award issued as a result of such
appeal shall be final.

Contractor may, however, at any time so as to permit the Work
to continue without interruption issue a written order, pursuant
to the paragraph hereof entitled "Changes", regarding the
matter in dispute. Such order shall neither prejudice the rights
of either party regarding the matter in dispute, nor be construed
as an admission by Contractor that Subcontractor is entitled to
extra compensation or an extension of time on account thereof.
Upon receipt of any such order, Subcontractor shall
immediately proceed in accordance therewith, as provided in
the Changes paragraph 4.1.

Dispute Resolution Flow Down. Subcontractor shall include,
in all subcontracts, purchase orders or other agreements for
labor or material to be provided in connection with the Work, a
provision that requires all disputes arising under, resulting
from, or related to such agreements and in which Contractor is
or may be a party, to be resolved in accordance with the
governing law, forum selection, and dispute resolution
provisions of this Subcontract. Subcontractor further
authorizes Contractor to demand arbitration on its behalf
against any subcontractor or supplier who claims that amounts
are due for labor or material provided in connection with the
Work. Subcontractor acknowledges that this is a material
provision of this Subcontract.

Attorney’s Fees
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If either party is required to commence proceedings including,
without limitation, any binding arbitration to enforce any
provisions of this Subcontract or to protect its interests in any
manner arising under this Subcontract, the party prevailing in
such proceedings shall be entitied to reimbursement for all
reasonable costs and expenses, including attorney's fees,
incurred in such proceeding. A prevailing party is a party that
recovers at least 75% of its total claims or that is required to
pay no more than 25% of the claims made against it. This
provision shall not apply to a mediation commenced by either

party.
OTHER

Emergency Conditions

If the Subcontractor encounters conditions which immediately
affect the safety of persons or property, the Subcontractor may
take those reasonable and necessary measures to prevent
injury to person or damage or destruction of property. In such
event, Subcontractor may present a Request for Change Order
in accordance with paragraph 4.1 provided that Subcontractor
did not cause or contribute to the cause of the condition.

Assignments and Subcontracting

No assignments by Subcontractor of this Subcontract or of any
monies due or to become due hereunder shall be binding upon
Contractor until Contractor's written consent thereto is
obtained. Subcontractor shall not further subcontract any
portion of this Subcontract beyond what may be set forth in
Attachment 4 without written approval from Contractor. Any
assignment by Subcontractor to anyone of any right under this
Subcontract without the written consent of Contractor shall be
null and void and without effect.

Clean-Up

Subcontractor shall keep its work and storage areas cleared of
debris at all times and upon completion of the Work and before
final acceptance shall leave the premises in a broom-clean,
neat and workmanlike condition. Contractor may clean up the
premises and charge to Subcontractor’'s accounts all costs for
said cleanup. Contractor also reserves the right to allocate to
Subcontractor cleanup back charges that have been imposed
upon Contractor under the Contract Documents without first
complying with this paragraph and based upon Subcontractor's
presence in areas for which cleanup back charges have been
assessed against Contractor.

Notice

Notices permitted or required to be given under this
Subcontract shall be in writing and shall be deemed duly given:
(a) upon actual delivery if delivery is by hand or by nationally
recognized courier service, or (b) after three (3) days following
delivery into the United States Postal Service if such delivery
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is made by postage paid certified mail. Each such notice shall
be sent to the respective party at the address indicated below
or to any other address or person that the respective party has
subsequently so designated in the Contract Documents within
such time and in such manner to permit Contractor to provide
written notices in accordance with the Contract Documents.

If the Contract Documents are silent as to the address to
submit notice to Contractor, the following address shall be
used:

Johnson Controls
Contract Labor Administrative & Shared Services Team
90 Goodway Drive, Rochester, NY 14623

Independent Contractor

Nothing in this Subcontract shall be construed as reserving or
granting to Contractor any right to exercise any control over or
to direct in any respect the conduct or management of the
business or operations of Subcontractor. The entire control
and direction of such business and operations shall be and
shall remain with the Subcontractor. Neither Subcontractor nor
any person performing any duties or engaged in any work on
behalf of Subcontractor shall be deemed an employee or agent
of Contractor.

Subcontractor expressly understands and agrees that neither
Subcontractor, nor its sub-subcontractors, employees or
agents are nor will with the passage of time become eligible for
or entitled to participate in any plans or arrangements that
Contractor or any of its affiliates maintain for the benefit of
Contractor’'s employees, including, without limitation, pension,
profit sharing, health, welfare benefit or other fringe benefit
plans.

Safety

At all times, Subcontractor shall comply with the Contractor’s
Subcontractor Safety Specification attached and incorporated
herein as Attachment 11 and Contractor's Zero Harm
Behaviors attached and incorporated herein as Attachment 11-
A. Additionally, all Subcontractor work must be performed in
accordance with all applicable laws, rules and regulations of
any governmental body that has jurisdiction over the Work. To
the extent the Subcontractor seeks to vary, change or
otherwise alter any safety practice, application or procedure,
the Subcontractor will submit a job hazard analysis to
Contractor for approval. If Subcontractor fails to seek approval
and varies, changes or otherwise alters any safety practice,
application or procedure, then Subcontractor assumes
complete and exclusive responsibility for such change.

Equal Employment Opportunity

The provisions of Executive Order 11246 and the Equal
Employment Opportunity clause, section 60-4.3(a) of 41 CFR,
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concerning equal opportunity obligations of federal contractors
and subcontractors; Executive Order 11701 and the Affirmative
Action clause, section 60-250.4 of 41 CFR, concerning
affirmative action obligations of federal contractors and
subcontractors; and Executive Order 11758 and the Affirmative
Action clause, section 60-741.4 of 41 CFR, concerning
affirmative action obligations for handicapped workers of
federal contractors and subcontractors are all incorporated by
reference and made a part of this Subcontract.

Warranty of Authority

Each party executing this Subcontract warrants and represents
that it has full power and authority to enter into this Subcontract
and to bind itself to performance hereunder. Each party
warrants and represents that the individual signing this
Subcontract is an officer or a principal of the party on behalf of
whom it signs, or has been granted or delegated all requisite
power and authority to bind the party on behalf of which he
signs. This Subcontract is not binding upon Contractor unless
executed by authorized representatives of Contractor.

This representation and warranty of authority shall apply with
equal force to each and every document executed by either
party subsequent to this Subcontract, in connection with the
Work to be performed under this Subcontract.

Ethics and Compliance

Contractor has established an ethics policy as described and
accessible through Attachment 10 and_on the Contractor’s
website at https://valuesfirst.johnsoncontrols.com/  (the
“Johnson Controls Ethics Policy”) and expects Subcontractor
and each of its employees, subcontractors, and material
suppliers to abide by this policy or an equivalent ethics policy
of their own. Subcontractor acknowledges that it has reviewed
its supply chain security procedures and certifies that in the
countries in which Subcontractor is doing business,
Subcontractor does and shall (a) comply with laws prohibiting
forced labor, slavery and human trafficking, and (b) not use
labor from persons of less than minimum working age.
Subcontractor acknowledges that it and its personnel have a
responsibility to bring any concerns related to these policies to
Contractor through its confidential Internet-reporting service at
www.JohnsonControlsintegrityHelpline.com or by using
Contractor’s confidential, toll-free Integrity Helpline at 1-800-
250-7830 (see the complete list of toll-free numbers for those
outside of the United States at
www.JohnsonControlsintegrityHelpline.com).

Conflicts of Interest

Contractor does not permit the offering or acceptance of gifts
or gratuities by Contractor employees from parties with whom
Contractor is contracting for services, products or other matters
and Subcontractor shall not make any offer to any Contractor
employee that would violate this policy. Subcontractor further
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represents and warrants that there is no financial or business
relationship or any other conflict of interest that Subcontractor
has with or has offered to any employee of Contractor.
Subcontractor will notify Contractor promptly if (a)
Subcontractor has reason to believe that a breach of this
Section has occurred or is likely to occur; or (b) if any conflicts
of interest arise after execution of this Subcontract. If
Contractor at any time believes, in good faith, that a breach of
any of the representations and warranties in this Section has
occurred or may occur, Contractor may withhold any
compensation, reimbursement, or other payment until such
time as Contractor has received confirmation to its reasonable
satisfaction that no breach has occurred or will occur.
Contractor shall also be entitled to reclaim all payments
previously made to Subcontractor. Contractor shall not be
liable to Subcontractor for any claim, losses, or damages
whatsoever related to Contractor's decision to reclaim or
withhold any compensation, reimbursement, or other payment
under this provision.

No Publicity

Except as required by law, Subcontractor may not issue or
release any press release, advertisement, promotional
material, announcement or other statement regarding the
relationship of the parties or the terms of this Subcontract
without the prior written consent of Contractor.

Entire Agreement

These Subcontract Terms and Conditions (US), together with
the Subcontract, set forth the entire agreement between the
parties relating to the Work and supersedes all prior or
contemporaneous agreements of the parties with respect to
the subject matter contained therein. Contractor shall not be
bound by, and Contractor specifically objects to, any term,
condition, or other provision inconsistent with or in addition to
any provision of this Subcontract that is submitted by
Subcontractor in any correspondence or any other document,
unless Contractor specifically agrees to such provision in a
written instrument signed by an authorized representative of
Contractor. No shrink-wrap, click-wrap, browse-wrap or other
terms and conditions or agreements provided with any
products or software hereunder will be binding on JCI, even if
use of such products or software requires an affirmative
“acceptance” of those additional terms before access is
permitted. All such additional terms will be of no force or effect
and will be deemed rejected by Contractor in their entirety.

No Third-Party Beneficiaries

No person other than the parties to this Subcontract shall have
any rights in this Subcontract. The rights of this Subcontract
are exclusively those of the parties to this Subcontract. There
shall be no third-party beneficiaries of this Subcontract. In
signing this Subcontract, Subcontractor represents that it is
aware of any party claiming such rights.
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Survival

Each provision of this Subcontract that would by its very nature
or terms survive any termination or expiration of this
Subcontract, including but not limited to insurance, indemnity,
non-disclosure, and non-solicitation provisions, shall survive
any termination or expiration of this Subcontract, regardless of
the cause thereof.

Severability

If any paragraph of this Subcontract is held void or
unenforceable or is otherwise stricken, then any and all
remaining paragraphs of this Subcontract shall remain valid
and binding upon the parties.

No Waiver of Enforcement

The failure of Contractor to insist upon strict adherence to any
term of this Subcontract on any occasion shall not be
considered a waiver of Contractor's rights or deprive
Contractor of the right thereafter to insist upon strict adherence
to that term or any other term of this Subcontract.

Hazardous Materials

Subcontractor shall not be required to perform any
identification, abatement, cleanup, control or removal of
asbestos or other hazardous materials not included in
Attachment 1, the Subcontractor's Scope of Work. However,
should Subcontractor become aware of or suspect the
presence of asbestos or other hazardous materials,
Subcontractor shall stop work in the affected area immediately
and notify Contractor. Should Subcontractor fail to stop work,
the Subcontractor shall be responsible for taking all necessary
and reasonable steps to contain, control, and abate the
asbestos or other hazardous materials in accordance with all-
applicable statutes and regulations. Subcontractor agrees to
assume full responsibility for any claims arising out of or
relating to the disturbance of asbestos or hazardous materials
at the site of the Work resulting from the action or inaction of
Subcontractor. If Subcontractor disturbs or otherwise fails to
stop work as specified herein, then Subcontractor shall defend
and indemnify Contractor against any and all claims which
arise out of Subcontractor’s action or inaction.

In the event that the Scope of Work incorporated herein as
Attachment 1 requires Subcontractor to remove any hazardous
materials as defined in 29 C.F.R. Section 1910.1200 et seq.
from the Project site, Subcontractor shall: (1) deliver a Safety
Data Sheet, “SDS”, as defined and prescribed in 29 C.F.R.
Section 1910.1200, to Contractor at least two (10) days before
transport of any hazardous substance; (2) furnish
Subcontractor's procedures for disposal of hazardous
substances, product residue, by-products, and wastes to
Contractor at the time the SDS are delivered to Contractor; (3)
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remove, handle and transport any and all hazardous
substances in accordance with all applicable Local, State and
Federal ordinances, statutes, regulations, and requirements.

In the event that the Scope of Work incorporated herein as
Attachment 1 requires Subcontractor to remove any hazardous
materials, and Subcontractor fails to remove, handle and
transport any hazardous substances as provided herein, then
Subcontractor agrees to defend, indemnify and hold Contractor
harmless from and against all claims, losses, liabilities,
damage and expenses including reasonable attorney fees and
related expenses (‘Loss and Expense”) arising out of bodily
injury (including death), property damages or penalties
assessed or asserted, when such injury (including death),
property damage or penalties occur or are assessed as a result
Subcontractor's failure to remove, handle and transport any
and all hazardous substances in accordance with this
Agreement, or are incident to subcontractor’s failure to perform
its duties as set forth in this Agreement.

Field Coordination

Installations shown and implied on the Contract Documents
are diagrammatic only.  Unless specific dimensional
information is expressly noted, the Contract Documents are not
intended to indicate exact locations of installations; to identify
all required off-sets, fittings, mountings, etc.; or to identify the
required coordination between all trades and building
elements. It is the Subcontractor’s responsibility to coordinate
with the other trades and building elements in the performance
of the Work.  Any changes to the location of the Work to be
installed or any installation requirements necessitating
Subcontractor to coordinate with other trades and building
elements shall be accomplished by the Subcontractor
WITHOUT ADDITIONAL COST TO THE PROJECT. It shall
be the Contractor's sole discretion to determine whether a
change in an installation due to a trade or building interference
will constitute a material change in the Work and warrant a
Change Order.

As-Built Documentation

At Contractor's request, during construction of the Work,
Subcontractor will annotate a set of the permitted construction
drawings that accurately and realistically depict the as-built
condition of the Work (“Drawings”), such Drawings will include:
(a) noting the actual physical conditions encountered at the
Project site and/or building during construction; and (b)
depicting changes to the Work made in the field and based on
Change Orders (the “As Built Drawings”). Subcontractor shall
submit a complete set of As-Built Drawings as a condition
precedent to receiving final payment.

Upon Completion of the Work, and before application for final
payment, the Subcontractor shall turn over the required As-
Built drawings along with all other required final
documentation.
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Utilization of Minority-Owned Business Enterprises

The Subcontractor agrees to use its best efforts to provide
MBEs the maximum practicable opportunity to participate in
the subcontracts and orders it may award in connection with
this Subcontract. The target goal for utilization of MBEs under
this Subcontract is set at twenty percent (20%); the material
failure, if any, to meet this target goal shall not, however,
constitute a default by the Subcontractor of its obligations
under this Subcontract. The Subcontractor will require a
minority-owned certification by one of the affiliated local
Councils of the NMSDC from any firm claiming to be an MBE.
The Subcontractor will report on a quarterly basis the MBE
participation in this Subcontract, including without limitation an
identification of each MBE utilized, the goods and/or services
procured from each MBE and the total amount paid to each
MBE in connection therewith.

Non-Solicitation of Contractor’s Customer

Subcontractor expressly acknowledges that Contractor's
relationships with its customers and the goodwill associated
with such relationships constitute the property of Contractor.
With regard to the Work performed hereunder, Subcontractor
shall not (a) utilize information received from Contractor
pursuant to this Subcontract to directly compete with or gain a
competitive advantage over Contractor; or (b) take any action
intended to, or having the foreseeable effect of, adversely
affecting Contractor’s relationship with Contractor’'s customer.
The terms of this Section shall apply, notwithstanding that any
relationship between Subcontractor and the customer prior to
the effective date of this Subcontract.

Contractor’s Employees

Subcontractor understands and agrees that the specialized
training, experience knowledge and skills of Contractor's
employees working on or involved in the Work, and the
confidential information, trade secrets, and/or other proprietary
information related to the Work and/or Contractor’s customer
held by those employees by virtue of Contractor’s role in the
Work described in this Subcontract, are critical, valuable and
proprietary components of Contractor's business and its
relationship with its customer. Subcontractor further
acknowledges that by virtue of its Work under this Subcontract,
it will have unique access to such Contractor employees,
including the specialized training, experience, knowledge,
skills, and/or confidential and proprietary information those
employees possess. Except to the extent prohibited by law,
Subcontractor shall not, without the advance written consent of
Contractor, directly or indirectly, recruit, hire, solicit, or
otherwise induce to terminate the employment of any
Contractor employee, or other person who has had a material
business relationship with Contractor, that has at any time
worked on or in connection with the project during the term of
this Subcontract and for a period of one (1) year after
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termination or completion of the Work, whichever occurs later.
In the event of Subcontractor's breach of this provision,
Contractor may proceed against Subcontractor by way of
injunction or otherwise to restrain or prevent the continuance
of such breach. Moreover, in respect of each such breach
(each occurrence or repetition thereof constituting a separate
breach event), Subcontractor shall pay on demand to
Contractor an amount equal to the solicited employee’s prior
year's compensation as a genuine pre-estimate of damages
and not as a penalty, the whole without prejudice to
Contractor’s right to claim, institute legal proceedings for and
collect such greater amount of damages as may be sustained
by Contractor. Itis understood and agreed between the parties
that this provision is reasonable and necessary for the
protection of Contractor’s business and this is an essential to
the formation of this Subcontract.

Data Privacy and Security

If Subcontractor receives Contractor Customer confidential
information and/or personal information about Customer or its
personnel, Subcontractor will maintain and enforce safety and
physical security procedures with respect to its access and
maintenance of such data and information as set forth in this
Subcontract and as required by law.

Confidentiality; Non-Disclosure

Subcontractor shall not disclose to any person or any entity any
information obtained by Subcontractor or such information that
is developed by Subcontractor prior to, during, or following the
performance of the Work which relates in any way to (a)
Contractor; (b) Contractor’s business; (c) any of Contractor’s
affiliates or their respective businesses; or (d) Contractor’s
customer. Subcontractor expressly understands and agrees
that all technical information including designs, blueprints,
drawings, specifications, engineering data, technical manuals
or proprietary product know-how and any other information or
documentation connected with the Work are of a confidential
nature and are not to be reproduced or disclosed to anyone
except to the extent required to perform the Work, and will be
returned to Contractor upon the earlier of the completion of the
Work or termination of this Subcontract. The parties agree that
an impending or existing violation of this provision may cause
irreparable harm to Contractor, its affiliates and/or Contractor’s
customer for which there may be no adequate remedy at law.
Accordingly, Subcontractor agrees that in addition to the
foregoing indemnity and other rights and remedies that may be
available to Contractor, its affiliates, andf/or Contractor's
customer, any one or all of them shall be entitled to seek
immediate injunctive relief prohibiting such violation.

Electronic Media
These Subcontract Terms and Conditions (US), along with the
Subcontract and related Contract Documents may be accepted

in electronic form (e.g., by an electronic or digital signature or
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other means of demonstrating assent) and Subcontractor’s
acceptance will be deemed binding between the parties.
Subcontractor acknowledges and agrees it will not contest the
validity or enforceability of this Subcontract and related
documents, including under any applicable statute of frauds,
because they were accepted and/or signed in electronic form.
Each party agrees that it will not contest the validity or
enforceability of a signed facsimile, electronic, or other copy of
the Subcontract or related Contract Documents on the basis
that either lack an original handwritten signature. Computer
maintained records of a party when produced in hard copy form
shall constitute business records and shall have the same
validity as any other generally recognized business records.

SUBCONTRACT TERMS AND CONDITIONS (US)

Either party may scan, fax, email, image, or otherwise convert
this Subcontract and any other Contract Documents into an
electronic format of any type. Any unaltered copy of this
Subcontract produced from such an electronic format will be
legally binding upon the parities and equivalent to the original
for all purposes, including litigation. Subcontractor accepts this
Subcontract and forms a contract by: (a) commencing any
work under the Order; (b) accepting the Order in writing; (c)
failing to provide written rejection of the Order within forty-eight
(48) hours of receipt; or (d) any other conduct that recognizes
the existence of a contract with respect to the subject matter of
the Order.

IN WITNESS WHEREOF the parties have caused this Subcontract to be executed as of the date and year first written above.

By:

Contractor

(Signature of Authorized Representative)

JCI Representative's Name

(Typed Name)

JCI Representative's Role

(Title)
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By:

Subcontractor

(Signature of Authorized Representatives)

Subcontractor Representative's Name

(Typed Name)

Subcontractor Representative's Role
(Title)
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ATTACHMENT 1: SUBCONTRACT - STATEMENT OF WORK / WORK ORDER /
SCOPE OF WORK (SAMPLE ONLY)

Subcontractor Name (“Subcontractor”):

Full Legal Name of Subcontractor

Subcontractor Contact Name:

Subcontractor Contact Phone:

Johnson Controls Contracting Party (“JCI” or
“Buyer”):

Johnson Controls, Inc.

JCI Requestor Name (Change Orders must be
approved any signed by this person):

JCI Requestor Phone:

Name of Customer/Project:

Customer/Project Name

Prime Contract:

[ | Applicable [ ] Not applicable [ ] Government Contract**

Location of Project:

Full Site Address including City/State/ZIP

Project Begin Date:

Project Completion Date (if left blank, see Schedule 1):

JCI Cost Code (if Cost Code 510, see Schedule 3) :

Compensation: Fixed Price Project

Retainage / Hold-Back zero (0) percent

Prevailing Wages*: Yes, required and included in the quoted costs

Performance & Payment Bond: Yes, required

Covid-19 Vaccination: Yes, required US Federal Flow Down**

Subcontract Name / Form: Subcontract

Subcontract Date: Subcontract Date

This Statement of Work (“SOW”) is made by and between Buyer and Subcontractor pursuant to the Subcontract between Buyer and Subcontractor
referenced above. This SOW is hereby incorporated into the Subcontract and made a part thereof.

Upon Buyer and Subcontractor’s execution of the Subcontract for the Work described herein, this SOW, and any and all attachments hereto, will
become a part of the Subcontract. Work to be performed by Subcontractor shall be subject to and governed by the terms and conditions of the
Subcontract available at: https://www.johnsoncontrols.com/betandc which shall have priority over and supersede any conflicting terms in this SOW,
except specifically in the following circumstance: in the event of a conflict between the terms of the Subcontract and the terms of this SOW with
respect to Schedule (SOW Section A), Description / Scope of Work (SOW Section B), Fees (SOW Section C), and Warranty (SOW Section D), the
SOW terms will prevail and shall control.

A. SCHEDULE: Subcontractor shall complete the Work according to the schedule attached hereto as Schedule 1. Buyer shall review the Work and
report any deficiencies to Subcontractor. Subcontractor will correct the deficiencies and insure that the Work has been completed to Buyer's
satisfaction and in conformance with all specifications by the completion date set forth in Schedule 1.

B. DESCRIPTION / SCOPE OF WORK:

Subcontractor shall complete the Work according to the schedule attached hereto as Schedule 1. It is agreed that Subcontractor’s scope of Work
includes the furnishing of all equipment, supplies, materials, labor and services that are expressly required by, reasonably implied by or inferable
from, or otherwise necessary to fulfill the intent of the Contract Documents as defined in the Subcontract.

Subcontractor shall adhere to all specifications and requirements as set forth in the Contract Documents, as well as any work-site safety
requirements issued for the Project, and any applicable codes, laws, ordinances, rules, regulations, etc. of the Authority Having Jurisdiction over the
Project, If any conflict exists or is perceived to exist between the Contract Documents, and any applicable code, laws, ordinance, rule, or regulation,
Subcontractor agrees to immediately notify the Buyer, in writing, of the conflict, and will have a discussion with Buyer regarding how to proceed
before performing the Work. If a change to Subcontractor’s work scope is required as a result of that discussion, it shall be memorialized in a
Change Order signed by Buyer in accordance with the Changes provision of the Subcontract.
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Subcontractor agrees to provide daily reports for each day worked on the Project. These reports shall include the number of installers and their labor
designation, i.e., foreman, journeyman, apprentice or laborer. Included in these reports is a detailed description of the work performed, materials
installed and any impacts to our performance by others. Daily report shall be delivered to the Contractor before noon local time following the day of
performance. Subcontractor agrees to comply with all JCI Customer worksite safety rules including, but not limited to, any requirements that
Subcontractor personnel entering onto such Customer’s premises provide evidence that they have been fully vaccinated against COVID-19 or have
received a medical or religious exemption (“Customer Safety Rules”). Subcontractor’s failure to comply with any such Customer Safety Rules shall
constitute a material breach of this Agreement.

C. FEES/COMPENSATION:

1. If this is a Fixed Price Project, Subcontractor agrees that the agreed Fixed Price Amount includes all costs, fees, and expenses associated with
the work, including but not limited to all local, state and federal taxes that may be due or charged by reason of performance of this SOW; license
fees, royalty payments, permit fees, administrative costs, overhead, profit, labor, materials, insurance, costs of payment and performance bonds (as
required by and noted herein by Buyer); and any and all costs and expenses, including those incurred in connection with the completion of the
Work. No additional amounts shall be paid to Subcontractor, unless Buyer issues a written Change Order documenting such additional amounts to
be paid for the Work.

2. Ifthe Work is subject to prevailing wage laws, Subcontractor shall pay prevailing wages as required under applicable state and/or federal law to
all laborers engaged to perform the Work hereunder and shall furnish copies of weekly payroll records to Buyer.

3. Ifthis is a Time and Materials Project, payment will be made in accordance with Schedule 1, attached hereto and incorporated by reference.

4. If milestone payments are required, whereby the Subcontractor will be paid a specified amount for the completion of a specified percentage of
the Work, such payments will be made in accordance with Schedule 1. Note that such milestone payments requests must be tied to the plans and
specifications.

5. The invoicing by Subcontractor for the Work and the payment of such invoices by Buyer shall be done in accordance with the terms set forth in
the Subcontract. If the guidelines established by Buyer are changed or altered by Buyer after the project has begun, Subcontractor will, before
continuing with the Work, present a written price adjustment with an explanation of additional costs, if any, to Buyer. Any such modifications in
project scope or cost must be approved in writing by Buyer prior to commencement of the Work as modified, and memorialized in a Change Order
signed by Buyer in accordance with the Changes provision of the Subcontract.

D. WARRANTY:

Provide information on product and service warranty here or in a separate Schedule 2. If there is no change to the warranty terms in the
Subcontract add the following language: "Per the Subcontract".

SUBCONTRACTOR WILL CAREFULLY REVIEW THIS STATEMENT OF WORK AND ALL DOCUMENTS REFERENCED HEREIN, INCLUDING
BUT NOT LIMITED TO THE CONTRACT DOCUMENTS, PRIOR TO COMMENCING THE WORK. ANY COMMENCEMENT OF WORK BY
SUBCONTRACTOR PRIOR TO EXECUTION OF THIS SOW SHALL BE DEEMED ACCEPTANCE BY THE SUBCONTRACTOR OF THE TERMS
AND CONDITIONS CONTAINED HEREIN.

IN WITNESS WHEREOF, this Attachment 1: Subcontract Statement of Work has been accepted and agreed to by the parties hereto as evidenced
by the signature of their respective authorized representatives below.

Johnson Controls, Inc. ("Buyer”) Insert Subcontractor Name (“Subcontractor”)
By: By:
(Signature) (Signature)
Name Printed: Name Printed:
Its: Its:
Authorized Representative Proprietor / Owner / Vice President
Schedules Attached:

<] SCHEDULE 1: SUBCONTRACT - PROJECT SCHEDULE, TIMELINE, WORK SEQUENCE, DELIVERABLES AND MILESTONE PAYMENTS
<] SCHEDULE 2: WARRANTY
<] SCHEDULE 3: COST CODE 510 ADDITIONAL REQUIREMENTS
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SCHEDULE 1: SUBCONTRACT - PROJECT SCHEDULE, TIMELINE, WORK SEQUENCE, DELIVERABLES AND MILESTONE PAYMENTS

[DO NOT ATTACH THE SUB'S QUOTE/PROPOSAL TO THIS DOCUMENT AND DO NOT REFERENCE OR INCORPORATE IT. DO LIST
HERE in detail any and all Scope items needed to ensure there is a clear understanding of what the Subcontractor is responsible for.]
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SCHEDULE 2: WARRANTY
[Insert schedule of materials with applicable warranty periods.]
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SCHEDULE 3: COST CODE 510 ADDITIONAL REQUIREMENTS

If Cost Code 510 appears on a Statement of Work or other Subcontract document, the following additional terms shall be incorporated by this
reference.

1. Subcontractor to Furnish and Install:

1.1. All'low and line voltage control wiring, tubing and peripherals as defined by the referenced Contract Documents including raceways, wiring,
cabling, device mounting terminations and validation.

1.2.  Line Voltage Power wiring as defined by the referenced contract documents, if JCI is to provide power to JCI panels.

1.3. Pneumatic tubing as defined by the referenced contract documents, if JCl is to provide poly tubing.

1.4.  If JCl to provide Building Information Modeling (BIM), provide all labor, material and software requirements plus participate in all meetings
associated with BIM as necessary.

2, Demolition: If Demolition is in scope for Subcontractor’s work:

2.1.  Perform all demolition and off-site disposal required per the contract documentation, including

2.2.  Demolishing electrical power and controls that are deemed inactive as a result of retrofit work. Electrical demolition will begin at the
equipment and continue back to the closest disconnect, and/or meet specific code requirements. Pneumatic demolition will begin at the field
device and continue back to the panel, or if required, from the panel back to a valved main.

2.3.  Demolishing all wire, raceways, and hangers associated with inactivated control systems.

3. General Exclusions:

3.1, All testing for, identification and work with hazardous materials, including asbestos, shall be by the Owner. Subcontractor is not to do any
work in any areas where asbestos is present and will notify Contractor immediately if asbestos is suspected.

3.2.  Additional Exclusions: No additional exclusions apply.

4, General Requirements:

4.1.  All control panels will be mounted, wired and terminated by Subcontractor.

4.2. Al control devices are to be mounted, wired and terminated by Subcontractor.

4.3.  Provide, install and terminate all cable, wiring, raceways, control tubing, junction boxes, pull boxes, wire trough, cable tray, “Unistrut”
mounting segments/surfaces and required hangers, and supports, sized and typed as required and specified, anchored and adhered as required
and specified, etc., to provide a complete job, in accordance with all contract documents and the Contractor Installation and Material Procedures
defined in Section 4.1 of FAN-410.

4.4,  All raceway tubing or conduit is to be 3/4 inch minimum. If project Contract Documents require larger minimum sizes, those sizes shall be
utilized.

4.5.  Furnish all penetrations necessary to install the equipment, raceways and piping associated with Subcontractors work in accordance with
FAN-410 and project documents.

4.6.  All control devices and panels are shown in approximate locations and are subject to final field validation. Actual field installation of panels
and control devices must be validated through the appropriate job site channels prior to installation. Otherwise, the possible relocation of panels or
control devices shall be at the Subcontractor's expense.

4.7.  Low and line voltage power to panels and control devices will be provided by the Subcontractor if not provided by other Contractors. The
Subcontractor is responsible for making all final terminations of the line voltage power circuits including any line voltage power that may have been
run by other Contractors.

4.8.  Control Panels are normally provided prebuilt to meet our standards. There may be loose shipped items that need to be added to panels.
The Subcontractor’'s work includes, but is not limited to, mounting, wiring, terminating, addressing, setting jumpers, etc. for such loose shipped
panel items. Final panel assemblies shall be marked to meet any local code and all Contract Document requirements.

4.9.  Subcontractor is responsible for all damper and valve actuator mounting, wiring, linkage setup, alignment, end switches, positioners, and
other components required to compete the damper or value actions. All outdoor air and exhaust air damper actuators shall be pre-loaded, by the
Subcontractor, with the procedure documented in the Actuator Mounting and Preloading Guidelines Section 4.4 of FAN-410 (Rev 4.x).

4.10. Subcontractor shall mount and wire all loose-shipped control devices and panels provided by other mechanical equipment manufacturers
as required for the entire project Contract Documents.

4.11.  Subcontractor is required to provide the necessary labor and material to meet the meet the electrical or control tubing requirements as well
as the construction schedule set by the General Contractor.

4.12. Atthe Contractor’s request the Subcontractor will provide manpower staffing and projected workload of all open projects to ensure
subcontractor can staff the project to meet schedule requirements.

4.13. Provide any necessary on-site facilities or equipment to execute their work including trenching, scaffolding, lifts, hoists, storage, site
offices, communication equipment, etc. Provide emergency telephone number available at all times.

4.14. Subcontractor is required to attend all project progress meetings.

4.15. The Subcontractor shall be responsible for any clean-up back charges associated with this subcontract and those charges shall be passed
directly to the Subcontractor.
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4.16. Contractor will pursue all legitimate extras as requested by Subcontractor. Itis also agreed Subcontractor will not be compensated for any
additional work for which Contractor is not compensated. Any additional work performed without prior, written authorization by Contractor shall
warrant no extra compensation. Only written authorized changes by the Contractor’s Project Manager will be considered.

4.17. Where possible, Contractor will directly ship Contractor supplied panels and control devices to Subcontractor’s warehouse, jobsite or other
subcontractor provided locations, wherein Subcontractor shall be completely responsible for receipt, security, delivery to site and storage of same.
Where applicable, the Subcontractor is responsible for signing all equipment out of the Contractor’s warehouse or contracted warehouse. The
Subcontractor is financially responsible for all lost, damaged or misplaced material that has been assigned, received and signed for by the
Subcontractor. Where it is not possible or practical to ship Contractor supplied material and equipment directly to the Subcontractor’s location, the
Subcontractor will pick up all materials from Contractor warehouse as necessary. All cost associated with the pick-up and delivery of materials
from any location shall be the responsibility of the Subcontractor.

4.18. Subcontractor shall set all control device physical switches. Including addressing switches, end of line switches, analog input jumpers,
actuator jumpers, etc.

4.19. Provide and install all fire stopping and sealing of the electrical/mechanical penetrations applicable to Subcontractor’'s work. This includes
all areas associated with electrical/mechanical penetrations including the area around and inside sleeves and raceways that may provide a path
for air infiltration. All fire stopping and sealing must be installed to meet the applicable Contract Documents and/or other requirements

4.20. To the extent that Subcontractor has failed to comply with any specification, or that the Subcontractor has failed to request written
clarification or any specification that is ambiguous, or that the Subcontractor has assumed design responsibility for any portion of the Work,
Subcontractor shall be fully responsible for all costs necessary to provide a complete and operable system capable of meeting the intent of the
Contract Documents.

4.21.  The subcontractor is required to complete their work as outlined below:

a. In a timely manner in order for the Contractor, other contractors and the owner to have a reasonable amount of time to complete their work
and commission the systems prior to the contract completion date. The end date of the master schedule is not applicable to completion of the
scope of work of this subcontract work; that date will be determined by Contractor's schedule and will necessarily precede the checkout and
commissioning of all required systems. The subcontractor will be required to provide the specified materials and manpower in accordance with this
scope of work during all phases of the project to avoid impacting any contractual milestone finish dates.

b. To meet the construction schedule set by the General Contractor or any other upper tiered contractor or the owner.

4.22. The subcontractor shall be required to provide the following for all Connected Workflow Turnkey Panels when applicable. See FAN-410
Chapter 4.3.2 for more information.

a. Install the Cell Antenna which is shipped inside the control panel. It is made to install in a 1/2" Knockout (KO). Installers are required to
install during installation. If removed at project completion, the KO must be plugged with a KO seal.

b. Temporary installation of Ethernet cabling and termination between the Connected Workflow Turnkey Panel and other non-connected
Engine panels throughout the system. Unless installation requirements are defined by project specification for temporary network wiring, the
installation shall be executed in the most economical means possible (i.e. open cable in Mech Room, not square to building lines, etc.) Contact
your local Johnson Controls project representative to determine if a temporary network is required.

5. Personnel/Workforce:

5.1.  Once the Subcontractor’s foreman, lead electrician or any other employee responsible for supervision for a project has commenced work
they shall not be removed or replaced from a project by the Subcontractor without prior written notice and approval from the Contractor. Such
notice and request is required to have a minimum of 5 days advance written notice. Any additional costs incurred by the Contractor due to such
changes will be back charged to the Subcontractor. Such charges shall include, but not be limited to, on or off the project site training, errors or
omissions in installation or any other costs, as determined by the Contractor, to be caused by said change.

5.2.  There will be no additional cost to Johnson Controls, Inc. should the Subcontractor need to increase the work force or work on weekends
or any other off-hours to meet schedules.

5.3.  Subcontractor will inform Contractor, in writing, of intent to use/hire any sub-subcontractor. All sub-subcontractors shall be subject to audit
and approval of the Contractor.

54.  The Contractor may request the subcontractor to provide a detailed task list outline for their scope of work which will list columns for
activities, crew sizes, man hours and material costs according to the geographical layout of the project, and typically in accordance with the
master project schedule. This detailed task list will be completed by the subcontractor and returned to the Contractor within 10 days of request.

6. Workmanship:

6.1.  Furnish all work accordance with FAN-410, product literature, and all Contractor project documents and drawings. All work is subject to
Contractor approval.

6.2.  Furnish only new material and equipment manufactured by reputable companies regularly engaged in manufacturing the material or
equipment for a minimum of three years. Submit materials and equipment to be utilized to the Contractor for approval before commencing with
installation. Any cost incurred due to lack of pre-approval shall be the subcontractor’s responsibility without extra compensation.

6.3.  Subcontractor shall purchase all low voltage control wiring from the Contractor’s authorized distributor or an approved equivalent. Any
replacement cost due to use of unapproved cables shall the responsibility of the Subcontractor. For thermostats or sensors with RJ style jacks;
factory made preconfigured cables shall be used when possible. Field installed RJ Jacks shall be tested by the Subcontractor and documented by
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machine printed wire labels installed on each end of the cable (within 6 inches of each jack) with the date and time the test was performed and the
name or initials of the installer performing the test.

6.4. Registered Jacks (RJ) must be protected after installation and prior to connection to the field device by means of protective boots or other
approved means. Any RJ termination damaged due to lack of proper protection shall be fixed to the Contractor’s satisfaction or replaced by the
Subcontractor without additional cost to Contractor.

6.5. Identify, provide and tag all wire, cable control tubing, and conduit, as required by the Contractor drawings, point schedules and Contract
Documents. Only machine print labels are acceptable. All wire and cable labels must be installed within 6” (six inches) of its termination point.
6.6. Install control device and panel tags per the Contract Documents or direction from the Contractor.

6.7.  Appropriate anchors for the surface (wall, ceiling, floor, etc.) and support requirements shall be used. Anchors, used in drywall
applications, must provide support to the back side of the wall surface. Plastic, Screw-in or any other anchor type that do not provide such support
shall be replaced at the Subcontractor’s expense.

6.8.  Extra effort should be made to prevent any unnecessary splices in any of the wiring associated with the system installation. Contractor
devices are not to be used as junction boxes.

6.9. ltis the responsibility of the Subcontractor to turn over a trouble-free communication bus free of all ground faults, open lines, and shorts
prior to power up. Each bus segment shall be tested by the Subcontractor in accordance with FAN-410 (Rev 4.x) Section 5.x to ensure it is:

a. Continuous end to end for each wire.

b. Cable lengths do not exceed bus limitations.

C. For shielded cables, only one shield ground exists per segment and the shield is continuous for its entire length.

d. For RS485 circuits, the bus voltages (+ to -, - to Com and + to Com) are within documented tolerances.

e. For MSTP communication, all devices are reporting with a Bus Health Index of 4 or greater as tested and documented by the Contractor's
Field Bus Inspection Tool (FIT).

f. For BACnet IP communication, all devices are reporting as tested and documented by the Contractor's Mobile Access Portal (MAP).

6.10. Subcontractor shall not pull any exposed cable on or near sources of excessive heat (hot water, steam pipes, etc.), moisture (un-insulated
piping, valves, pumps, etc.), high voltage equipment (light fixtures, MCC’s switch gear, panel boards, etc.) or any other location which could
damage or cause interference with the cable.

6.11. If necessary; patch, repair and paint-to-match the surfaces surrounding your demolition and new work. All patching and painting will be
performed by a professional and in a neat manner. All patching shall also maintain the intended fire ratings.

6.12. Prior to installation the Subcontractor shall size all wiring to ensure that (see the Metasys System Cable and Wire Standards in Section 4.x
FAN-410 Rev 4.x for more information):

a. 24-volt power voltage drop does not exceed 2 volts from source to farthest device under maximum load conditions.

b. Inputs used for analog readings shall not exceed 3 ohms of resistance for the entire circuit.

6.13. Contractor may back charge the Subcontractor for any cost incurred due to troubleshooting, improper mounting, terminating or any other
defect caused by the Subcontractor’s installation.

6.14. Subcontractor will be responsible for protecting their work until it is turned over to and accepted by the owner. Subcontractor will repair or
replace damaged, defective, or defaced work caused by Subcontractor negligence.

1. Record Drawings:

7.1.  Subcontractor will be required to provide the Contractor, after the completion of this project, a complete accurate and clean set of Record
Drawings as defined by the Contract Documents. Final retention payment shall be considered only if these drawings have been received and
approved. Record Drawings can include:

a. Raceway routings, raceway sizes, number of cables in raceways and any other useful information to the owner including the location of
field devices, which shall be referenced by floor and column lines. These documents are only required if required by the Contract Documents,
otherwise item 10.2 below shall be acceptable.

b. Contractors engineered drawings hand marked up with any changes to Riser, System Drawings or Schedules. Marked-up set will be
acceptable with all above listed requirements.

7.2. Al communications wiring routing and low voltage power circuit distribution shall be documented on the mechanical or electrical plans.
Device Addressing and the Location of bus End-Of-Lines, repeaters, routers, coordinators, power supplies and similar equipment shall be
documented on the mechanical or electrical plans. These plans shall be kept current as the installation occurs and made available, on as progress
basis, upon request by the Contractor. Reference FAN-410 (Rev 4.x) Section 5.2 for information on properly maintaining and sharing these
documents.

7.3.  Upon completion, Subcontractor shall provide the Contractor. with final, unconditional certificates of approval on all work performed or as
indicated in the Contract Documents

7.4.  For any equipment provided, the Subcontractor will submit the a quantity established by the Contract documents plus four (4) additional
sets of Operation and Maintenance manuals to Contractor for job record, describing all equipment provided by the Subcontractor. These manuals
will include as-built drawings, technical data sheets, replacement parts lists, recommended maintenance instructions and ordering instructions.
Subcontractor will provide a warranty statement on company letterhead defining the start and end of the warranty period. Warranty can begin no
earlier than completion of the final punch list and requires written acceptance of Contractor. Any extended warranty items should be highlighted
on the warranty statement.
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7.5.  Allline voltage power circuits provided by the Subcontractor or other Contractors shall have their Panel and Circuit numbers identified on
the As-Built drawings by the Subcontractor.

8. System Validation and Verification:

8.1.  Subcontractor is required to participate in any required inspections and validations by Contractor, Project Inspectors, Owners, Agents,
Consultants, Contractors or any other party requiring inspection and validation.

8.2.  Unless waived by the Contractor, during each bus segment startup the Subcontractor is required to be present and immediately address
any issues discovered.

8.3.  System Validation shall be provided by the Subcontractor, as a minimum requirement, the Subcontractor will:

a. Test each communication bus segment as defined by 9.9.

Document communication bus routing as defined by 10.2.

For each installed Ethernet Cable provide length of segment and proper termination reports as detailed in FAN-410 (Rev. 4.x) Section 5.3.
For all installed wiring ensure no stray voltages or ground faults are present.

Utilize the Contractor's MAP tool to validate Input/Output wiring as directed by the Contractor.

f. Test all ‘Hardwire Interlocks’ to ensure operation. ‘Hardwire Interlocks’ are considered any wiring that is not dependent on system input or
outputs for functionality. Examples include: 120V Circuits, dedicated or shared 24 VAC Circuits, Low Limits, High Limits, Static Pressure Safety
Switches, etc.

8.4.  Within 2 business days of validation completion, at any time requested by the Contractor, and before final payment will be authorized, the
following documents, at project completion or during progress, must be provided to the Contractor. In lieu of a manually completed forms the
subcontractor may utilize the automated forms created by the FIT and MAP. Use of these tools does not release the subcontractor from any other
validation or verification requirements defined by this document or the Contract Documents.

oo o

a. Completed Subcontractor Checkout Sheets for every controller in the system. At a minimum, this report must identify the following notes:
b. Validating that every wire, device and panel is properly tagged and identified

C. Indication the system was checked for ground faults, circuit continuity, short circuits, and stray voltages prior to power being applied to the
electronic components.

d. Identification of the Power Circuit that feeds the Controller.

e. Indication that all hard wiring wire interlocks (safeties, etc.) have been checked as applicable.

f. Verification by “Check Mark” that each controller point and field device has been validated.

g. Identification of any defective equipment.

h. Signature and date of completed validation.

9.  Payment/Payroll:

9.1.  If Certified Payroll is a requirement; compliance must be adhered to. Please make sure your company follows any prevailing wage rate
mandates for this scope of work.

9.2.  Unless an upper tier contract requires a higher retainage, 10% retainage will be withheld from all progress payment and up to a total of
10% of the contract amount until installation is complete, and subcontract closeout is verified by the Contractor has been paid in full.
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Attachment 2
Application and Certificate for Payment

[TO BE PROVIDED BY CONTRACTOR AS PART OF THE CONTRACT DOCUMENTS]

Form_Subcontract_US_Universal_All_Domains_Final_20220809.docx Page 25 of 49



/
Johnson /))I(' SUBCONTRACT TERMS AND CONDITIONS (US)

Controls
Attachment 3

Partial Waiver of Claims and Liens [Sample]
W IRINEW I} r

1
PARTIAL-WAIVER-AND-RELEASE-OF-LIENS-AND-CLAIMSY|

1

In-consideraticn- of- the- payment- by- Jehnson- Controls, - Inc. - (*JCI7)- of- ** * = = dollars, - the- Undersigned-
waives-and-releases -in-accordance-with-and-subject-to-the-terms-of-this- Partial-\Waiver-and- Release-of-
Liens-and-Claims,-any-and-all-lien-rightz-which-it-may -now-have-or-may -subzequently -acquire-under-the-
laws-of-the- State-of- **** =-or-any - other- state- or-local-government_- This-waiver-and-release-relates- to-
the-Undersigned's-work-under-its- Subcontract-or- Purchase- Order- = * * * * -with-JCl-on-the- Project- known-
as- Projeci- Name- (Project- Name)- located- in- Cugtomer- Cify,- Customer- Sfate-- [CITY-&- STATE]).- This-
waiver-and-release-extends-to-any-and-all-rights-to-claims, -including-bond-claims-against-J Cls"-surety  -if-
any,-or-to-claim- a-lien-on-the-propery-and/or-contract-funds- or-against-JCI_-the-General- Contractor, - or-
the-Owiner-of-the-Project, -for-any-materials-furnished -or-labor-performed - by -us-on-the-Property -pursuant-
to-the- above-referenced- Subcontract-with- JCI-on- or- before-= * === - (DATE), - provided-that- payment-for-
such-materials-furnished-or-labor- performed-has- been-made-to-the-Undersigned-by - JCI-in-accordance-
with- our- Applications- for- Payment- Mos_- %77 - previously- submitted- to- JCI.- In- addifion, - for- and- in-
consideration- of- the- amount- and- sums- received - the- Undersigned- hereby- waives, - releases- and-
relinguizhes-any-and-all-claims, -rights-of-causes-of-action-whatsoever-arising- out-of-or-in-the-course-of-
the-work- performed- on- the- above-mentioned- Project,- Confract- or- event- franspiring- prior- fo- the- date-
hereof, -excepting-the-right-to-receive- payment-for-retainage. - This-Parial- Waiver-and- Release -of-Liens-
and-Claims-does-not-waive-or-release- any-lien-rights-or-rights-to-file- a-claim-for- any -work - performed- or-
materials -furmished-to-the-Project-by-uz-afterthe-date-nofed-above

1
o Subcontractor{typed ]
Subcontractor-Mamen
o Pz [ty pesd ] Tithe {typed ]
Subcontractor-Bepresentativen Representative’s-Roled
o Sigrature]] Dt o o, day, ]
a u-u-u-uu.q
1
STATE-OF- 31l
1
COUNTY-0OF- Jesq
1
On-this- -day-of- --20 - -before-me-personally-appeared-
who-being-by-me-duly-
sworn,_-did-depose-and -say-that-he-is-the- Al
1
of 1
and-is-authorized to-execute-the-above-instrument
1
1
~---[Seal)
1
= Motary-Publicy
1
To-be-attached-to-each-Applicationfor-Partial-Payment-form -for-the-amount-of-money-paid-
you-by-Johnson-Controls, Inc.-forthe-preceding-period. |
1

Signing-this -dotument-wakesthe-Subdantractors-right 4o-submit- s-cal m-against-Johrton-Contrals, dnc. -and-Others
o e W1{
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Attachment 4

List of Subcontractors and Material Suppliers

CERTIFIED LIST of SUBCONTRACTORS and MATERIAL SUPPLIERS
<Subcontractor NAME>

The subcontractor listed above, herein after referred to as the "Subcontractor”, hereby represents and warrants to Johnson Controls that as
of the date of this Certified List of Subcontractors and Material Suppliers, the following list of Subcontractors and Material Suppliers
constitutes a complete list of all Subcontractors and Material Suppliers furnishing labor and materials for the "Subcontractor”. The
"Subcontractor” further represents and warrants that it has not entered into any agreement with any Subcontractor or Material Supplier
other than those listed in this Certified List of Subcontractors and Material Suppliers.

Subcontractor / Material Supplier Address Telephone Contact Person

The "Subcontractor's" Authorized Representative named herein on oath deposes and states that this Certified List of Subcontractors and
Material Suppliers is true and correct based upon the Affiant's personal knowledge as of ;

date:

Signature

Typed Name

Title
Subscribed and Sworn to before me this:
|| day of 200

Notary Public: County: State:
My Commission Expires: day of , 20

Signature
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Attachment 5

Request for Information

JOB NAME: Project Name

JOB NUMBER:

CONTRACTOR:

RFINUMBER:

REQUESTED BY:

DATE:

TO:

Project Number

ATTN:

SPECIFICATION NUMBER:

Drawing: Rev.

System:

Location: Bldg:
Level:

Other Drawing Affected:
No:

Cost Impact: Yes

Time Delay: Yes

No

No

Sketch (If Required)

Description of Problem:

Resolution of Problem:

Accepted: GC/ICM
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Attachment 6
Subcontract Request for Change Order
Request for Change Order Subcontract No.
No. PO
RCO

Date (mo/day/yr) JCI Contract No.
Project: JCI Reference
Location

The below named Subcontractor hereby submits a Request for Change Order for Modifications to the Scope of Work of the above
noted subcontract as described herein and/or as a specifically referenced attachment hereto. Unless specifically changed by this
Subcontract Change Order, all Terms, Conditions and Provisions of the above noted Subcontract Agreement remain unchanged and
in full effect.

Reason for Request:

Total amount of this Request for Change Order including all costs for the
modifications to the scope of work described herein $

The Completion Date is requested to be:
Increased working days

Decreased working days

Unchanged
SUBCONTRACTOR
Subcontractor
Name (typed)
Title
Signature Date (mo/day/yr)

DO NOT TYPE BELOW THIS LINE - JOHNSON CONTROLS INC. USE ONLY

Reason for Change Request:

Scope change by Owner or JCI Customer (Y/N): Scope change by JCI (Y/N):
Other (please specify):

Change Order Issued CO#

YES NO

Date (mo/daylyr) RFl #s

By Title
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Attachment 7
Subcontract Change Order

Change Order No. FOR | Subcontract No.

co PO

Date (mo/day/yr) JCI Contract No.
Subcontractor: JCI Reference
Address:
City, State, Zip: ,
Project Title:
Location:

The above numbered subcontract agreement is hereby modified to the extent described below in accordance with the Terms and Conditions of the
CHANGES section thereof and any other terms, conditions or provisions of said Subcontract Agreement that may be applicable in this instance.

Subcontract Amount prior to this Change Order...........cccuicvieiieeicceece e

Make changes to Scope of Work pursuant to:

Request to Change Order Quotation RC ____ dated , and/or
Scope of Work attached SW ___ dated, and/or
As follows:

Total amount of this change order including all costs for the above scope of Work...........occvvicricincnee

Total amount of this subcontract as revised by this change order............coocnennncncneeen,

The Completion Date is [_] increased, [_] decreased, [_] unchanged. (mo, day, yr)
The new Completion Date resulting from this Change Order is;:

Unless specifically changed by this Subcontract Change Order, all terms, Conditions and provisions of the above numbered Subcontract Agreement
remain unchanged and in full effect.

JOHNSON CONTROLS, INC. SUBCONTRACTOR
Name (typed) Name (typed)
Title Title
Signature Date Signature Date

(Approval) for Johnson Controls, Inc.

Name (typed) Title

Signature Date
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Attachment 8
Certificate of Completion and Request for Final Payment

Johnson f))j:':. CERTIFICATE OF COMPLETION & REQUEST FOR FINAL PAYMENT
Controls )
Retum fo: Representstive Certificate No.

=

Johnson Contrels, Inc. Subcontractor Company Mame

Branch Address Subconiractor Address

(City, State or Province Postal Code City, State or Province Postal Code

= =

JCl Branch Representative ‘Subcontractor Representative

Catn (me, Sy, 1)

Mo later than: AM M

[Tor Tt T [

Project Name ‘Subcontract PO Number I
Corwact Mo
IR
Charge Cra N = L O
e |

Project andior designated portion(s) thereaf dbyhis c

The work performed under this subce been revi d to be substanfially complete. The date of

substantial com pletion of the projector portion thereof designated above is hereby established as. which is also the
date of commencementof applicable wamanties required by the contract documents, except as stated below.

Alistof ilems o be completed or comecied. prepared by the Subcontractorand verified and amended by JClis attached
hereto.. The failure o inclede anyitems on such list does not alter the responsibility of the Subcontractor o complete all work
in accordance with the contract documents.. The date of commencement of warranties for itlems on the attached list willbe
the date of final paym entunless otherwise agreed o in wriing.

The Subcontractor will complete or comect fhe work on the list of items at within ¥ the above Diaie
of Substantial Complafion.

Subcontractor Certification: =

I certify that the project andior portion(s) thereof as | Soceniractor Company Name

designated above are % complete, and that | ) " X

will completefcorrect the work on list of items Subcontractor Rep's Name Subcontractor Rep's Title
attached as specified above. - | et s

REQUEST FOR FINAL PAYMENT

1. Oniginal Gontract Price
2 Totalofall Changs

3. Total C et + 2)

4 - % ofcomg
A Retention % of aready paid
B. Balanceofratenton due %

£. Total previouspaymenis made o dale ... )]
€. Balancetofinish + retention {line3 - 5 + 4B)

N [ that the doll untafline & wil 100% payment of ks
Attention Subcontractor s:;:-?nm = dullarama ne complete P “

pre=———
Subcontractor Company Mame

“Your invoice. in friplicate, mustbe attached io this request.

Final Payment Lien Waiver mustbe attached to this request | Meme o
Subcontractor Rep's Mame Subcontractor Riep’s Title
Garrr e {r, ey, )

Based on BEIMS 44-3.12
FormBE2s (Rev. 7/12)
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Attachment 9
Final Waiver and Release of Liens

In consideration of the payment by Johnson Controls, Inc. of § dollars, we waive and release, in accordance with and subject to the
terms of this Final Waiver and Release of Liens and Claims, any and all lien rights which we may now have or may subsequently acquire under
the laws of the State of . Additionally, except as noted below, we waive and release any and all claims, demands, or causes of action
which we now have or are aware of, or which may come to our attention after our signing of this Final Waiver and Release of Liens and Claims.
Our waiver and release relates to our work under our Subcontract, Purchase Order with Johnson Controls, Inc. on the project known as
located at . Our waiver and release extends to any and all rights to claim a lien on the property,
and/or contract funds, or to otherwise file any claim, demand, or cause of action against Johnson Controls, Inc., the General Contractor, or the
Owner of the project, for any material furnished or labor performed by us in performing work on the property pursuant to our Subcontract with
Johnson Controls, Inc.

Subcontractor (typed)
Name (typed) Title (typed)
Signature Date (mo, day, yr)
STATE OF )
COUNTY OF ) ss.
On this day of , 20 , before me personally appeared
who being by me duly sworn, did depose and say that he is
the
of

and is authorized to execute the above instrument.

(Seal)

Notary Public

To be attached to Request for Final Payment form for the balance of monies due to you by Johnson Controls, Inc. for 100%
completion of subcontract.
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Attachment 10
Johnson Controls Ethics Policy

Available for download from: https://valuesfirst.johnsoncontrols.com/
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GENERAL

A.  All Subcontractor personnel (including the personnel of all subcontractors working through subcontractor; hereinafter, individually and
collectively a “Subcontractor”) shall comply with all (i) applicable occupational safety and health laws, rules, and regulations; and (i)
worksite safety rules and those rules promulgated by the Company’s customer.

Upon request by the Company, Subcontractors shall provide environmental, health and safety performance documentation for review.
Subcontractors will prepare a site-specific written safety plan that applies to the specific work they are performing at the site.

When subcontracting is permitted by the Company, all Subcontractors who hire lower-tier subcontractors or other third parties to
perform work at the site shall ensure that all such persons comply with the provisions of these Subcontractor Safety Specifications.

E. Subcontractors shall implement effective controls to reduce the risk of an injury or iliness occurring and any Subcontractor who
creates a hazard shall eliminate the hazard before any further work may proceed.

F. Any Subcontractor that creates a hazard shall implement effective controls to reduce the risk of an injury or illness occurring before
work activities may proceed.

G. Ifthe subcontractor identifies uncontrolled hazards, either effective controls should be immediately implemented by the Subcontractor
to reduce the risk of injury or illness, or a Stop Work should be issued and the subcontractor should immediately report the
uncontrolled hazard to the Company.

H.  Subcontractors shall participate in all required pre-job safety meetings.

STOP WORK POLICY

Whenever an imminent danger is present to any person, including but not limited to, Company personnel, Subcontractor personnel, and
third parties, the Subcontractor shall “stop work” until the imminent danger is abated. As used herein, an imminent danger includes is “any
condition or practice that could reasonably be expected to cause substantial harm to the health and safety of others or to the environment.”
Examples of imminent danger include, but are not limited to:

A situation for which:

e  Aperson completing a task (a “Worker”) is not properly trained or experienced.

o  The Worker is not equipped (i.e., lacks safety or personal protective equipment).

o  The Worker encounters a hazard that cannot be controlled to reduce the risk of serious injury or illness from occurring and would
be considered immediately dangerous to life and health.

o A worker is unfit for work due to illness, the influence of alcohol, or illegal or mind-altering substances.

o Adanger that would normally stop work in the affected area.

Subcontractor’s personnel are required to report all “stop work” actions immediately to their supervisor for investigation. During the
investigation, the person(s) issuing the stop work should not leave the site or return to the work activity without their supervisor's
authorization.

If the “stop work” action is used for legitimate safety reasons, the individual initiating the action is protected from discipline, retribution, or
retaliation by the Company.

Contractor has authority to order stop work on the site whenever an imminent danger is present. While such provision might indicate a
higher level of control by the Contractor and could have OSHA multi-employer citation policy implications, it sets forth clear safety
expectations and can be very important in addressing dangerous situations.

SAFETY TRAINING

A. Safety Orientation Training
1. Subcontractors shall conduct relevant safety training and attend all site-specific training before performing any work on the job
site, including conducting all training that is required by applicable occupational safety and health laws, rules, and regulations
and all training required by and necessary to understand all relevant Company and customer site requirements. Subcontractors
shall ensure that a list of subcontractor workers that successfully completed all required training is maintained.

2. Subcontractor shall at their own expense require its subcontractors, agents and personnel to comply with all applicable safety
requirements. When required by the Company or its customer, prior to commencement of any work under this Agreement,
Subcontractor’s subcontractors, agents, and personnel will complete a basic construction training safety course, or its equivalent,
that is related to the work that the Subcontractor will perform under this Agreement. Subcontractor will provide JC with
certification that such training has been completed.
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B. Weekly Toolbox Talks
When required by law, the Prime Contract, or by the Contractor, Subcontractors shall conduct weekly safety toolbox talks and shall
provide documentation evidencing compliance upon request.

C. Job Hazard Analysis / Risk Assessment
Subcontractors shall review and train their affected personnel on the job hazard analysis / risk assessment that pertains to the job tasks
such persons will perform. When required by law, the Prime Contract, or by the Contractor, Subcontractors shall provide documentation
evidencing compliance upon request.

PERSONAL PROTECTIVE EQUIPMENT/SAFETY EQUIPMENT
A. Personal Protective Equipment

1. Subcontractors shall supply their personnel with the appropriate personal protective equipment that meets the safety
requirements required by law, outlined by federal, state/provincial and local safety laws, rules and regulations.

2. The following minimum levels of personal protective equipment are mandatory on all JC construction sites without exception:
a. Hard hats
b. Eye protection with side shields
c. Hard-soled work boots with leather uppers

3. Shorts, tennis shoes and tank tops are prohibited on all JC construction sites.

B. Safety Equipment
Subcontractors shall supply their personnel with the appropriate safety equipment that will meet the safety requirements under (i)
applicable occupational safety and health laws, rules, and regulations; and (i) worksite safety rules and those rules promulgated by the
Company’s customer.

SAFETY INSPECTIONS

When required by law, the Prime Contract, or by the Contractor, Subcontractors shall perform safety inspections of specific job tasks for
which Subcontractor is responsible for at the site. When required by law, the Prime Contract, or by the Contractor, Subcontractors shall
provide documentation evidencing compliance upon request.

SUBSTANCE ABUSE

Any Subcontractor personnel possessing, suspected of using or being under the influence of alcohol or an illegal or mind-altering
substance while on the site shall be (1) immediately removed from the worksite for evaluation, and (2) if suspicions are confirmed,
permanently removal from the project / worksite.

To the extent permitted by local law, if Subcontractor personnel demonstrate impaired behavior, the individual in question will be asked to
submit to evaluation which may include a Breathalyzer or other test(s) at an occupational clinic. Any person found to be legally impaired
will be immediately and permanently removed from the project/worksite. Refusal to submit to evaluation will result in the immediate and
permanent removal of the person from the project/worksite.

SMOKING AND TOBACCO PRODUCTS
Subcontractor shall comply with all worksite rules and laws, governing the use of smoking and smokeless tobacco products on the worksite.
ACCIDENT/INJURY REPORTING

A.  Subcontractor shall coordinate with the Contractor to ensure compliance with any applicable reporting requirements to regulatory
agencies. Further, Subcontractors shall report all workplace accidents, injuries, or ilinesses, regardless of severity, to the Company
project manager/contact person.

1. Fatalities or incidents involving significant, severe, or life-threatening injuries or illnesses must be reported within one (1) hour
2. Other injuries, illnesses, or property damage events must be reported the same day
CRISIS MANAGEMENT PLAN

If a regulatory environmental, health or safety agency is on-site, a representative of the Company should be notified as soon as possible.
Subcontractor personnel shall not discuss, talk, or communicate with the media regarding any issues concerning the project/worksite. The
Company Crisis Management Team will be contacted immediately, and they will appoint a Company spokesperson to communicate with the
media.
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EMERGENCY RESPONSE/FIRST AID
A.  Subcontractor shall provide a first aid kit on worksite with adequate supplies to respond to anticipated injuries or illnesses.

B. The Company will monitor and track all injuries and illnesses that occur on the worksite. This does not relieve Subcontractors of their
record keeping requirements.

C. Subcontractors are responsible for investigating all incidents occurring to their staff and their subcontractors and sharing the findings
of such investigation with the Company. Subcontractor shall participate in additional Company incident investigation measures when
requested to do so by the Company.

RETURN TO WORK

For injuries or ilinesses requiring medical treatment beyond first aid, any injured Subcontractor personnel shall only return to the worksite
when authorized by the medical professional managing their case. If the injury is of the type that permits the person to return to work with
restrictions, the Subcontractor will provide the person with work in accordance with the doctor’'s recommendations.

DISCIPLINARY PROCEDURE

A. Failure to abide by all (i) applicable occupational safety and health laws, rules, and regulations; and (i) worksite safety rules and
those rules promulgated by the Company’s customer may place fellow workers and others at risk. Subcontractor shall develop
appropriate disciplinary action plan to address any violations of the foregoing..

The Subcontractor should utilize a disciplinary process for violation of safety requirements taking into account various factors,
including but not limited to the severity of the safety violation.

B. Zero Tolerance

Consideration will be given to work practices that may cause immediate danger to the life and health (IDLH) of any person present at
the worksite. The disregard of safety in these situations will immediately result in immediate and permanent dismissal from the
worksite. Violations considered IDLH include, but are not limited to, violations of the following programs:

Energy Control (Lock-Out / Tag-Out)
Work at Height

Electrical Safety

Confined Space

Ladders

Excavation / Trenching / Shoring
Cranes / Hoists / Slings

JOB HAZARD ANALYSIS (JHA) / RISK ASSESSMENT (RA)

Subcontractors shall complete a documented JHA / RA prior to starting any type of work at the site, and will provide evidence of compliance
upon request.

PERMITS

A.  Subcontractor shall comply with all site hazardous work permit processes, including - but not restricted to - Hot Work Permit, Confined
Space Entry permit, Work at Height Permit, Lock-Out / Tag-Out Permit, Live Electrical Work Permit.

B. In case the site does not operate a site-wide hazardous work permit process, subcontractors shall use their own permit process to
ensure workplace safety. At a minimum, the permit process must meet the (i) applicable occupational safety and health laws, rules, and
regulations; and (i) worksite safety rules and those rules promulgated by the site.

COMPETENT PERSON

Subcontractor ensures adequate competent persons are on-site to execute work. A competent person shall mean a person who is capable
of identifying existing and foreseeable hazards in the surrounding work area or working conditions which are unsanitary, hazardous or
dangerous, and who has authorization to take prompt, corrective measures to eliminate the hazardous or dangerous conditions. A competent
person is also a person who has extensive knowledge and experience in a particular activity or job function, as well as knowledge of (i)
applicable occupational safety and health laws, rules, and regulations; and (i) worksite safety rules and those rules promulgated by the
Company’s customer.

Subcontractors shall designate a competent safety person for the following tasks:

o  Scaffolding
e  Excavation/Trenching/Shoring
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o Fall Protection
o  Steel Erection/Assembly
e  Concrete & Masonry Construction
e  Crane/Hoisting/Rigging
e Blasting

XVI. WORK AT HEIGHT
A. Fall Protection

When fall protection devices like guardrails, nets, etc., cannot be provided and the Subcontractor is exposed to a fall greater than four

feet / 1.22 meters, Subcontractor personnel shall use a personal fall arrest system. A personal fall arrest system consists of full body

harness and shock absorbing lanyard.
B. Scaffolding

1. All scaffolding used on site that has a working surface higher than six feet must have guardrails. Each guardrail will consist of a
top rail midrail and toe board.

2. Subcontractors shall use a personal fall arrest system when they are working on scaffolding that has a working surface higher
than four feet / 1.22 meters but does not have a proper guardrail or complete deck.

3. Subcontractors shall comply with all legal and manufacturers’ recommended maintenance and safety requirements.

C. Aerial Lifts/Scissors Lifts

1. Subcontractors shall comply with all manufacturers’ recommended maintenance and safety requirements.

2. Subcontractors shall use fall limiting devices when the aerial lift device is equipped to accept the use of fall limiting devices
during their work in an aerial lift and scissors lift.

XVil.  LADDERS
All ladders shall comply with all (i) applicable occupational safety and health laws, rules, and regulations; and (i) worksite safety rules and
those rules promulgated by the Company’s customer.

1. Subcontractors shall comply with all legal and manufacturer’'s recommended maintenance and safety requirements.

2. All'ladders must be inspected prior to each day’s use and maintained in good operating condition. Ladders - including but not
limited to platform, cross-step platform, cross-step stepladder, stepladder, extension or fixed, observed to have structural defects
must be tagged “DO NOT USE” and immediately removed from service.

3. Stepladders used by employees must be of non-conductive fiberglass (not wood or aluminum) with a minimum duty rating of
Type 1A with a load capacity of at least 300 pounds.

4.  All extension ladders shall be tied off and secured with an EPDM rubber strap or ratchet strap, or a second person must hold and
secure the ladder at the bottom.

5. When climbing a ladder, Subcontractor employees must face the ladder and use both hands when ascending or descending,
maintaining 3-point contact at all times.

XVIll.  EXCAVATION/TRENCHING/SHORING/SLOPING/SHEILDING
Subcontractors shall comply with all legal and contractual requirements.
XIX. ENERGY CONTROL (LOCK-OUT/TAG-OUT)

A. Any time a Subcontractor employee is servicing or maintaining a machine or piece of equipment (point of operation) where an
unexpected start-up or release of stored energy (electrical, mechanical, hydraulic, pneumatic, chemical, gravity, etc.) could cause
injury, all equipment and systems must be de-energized using proper lockout/tagout procedures before that work is performed, unless
the particular activity is exempt from lock-out/tag-out under applicable occupational safety and health laws, rules, and regulations and
performed in accordance with those regulations.

Subcontractor employees shall only use locks designated for lockout/tagout.
Lockout tags used by Subcontractor employees must have a place for their name, cell phone number and date.

Zip or wire ties, string, cords, or tags only are not considered acceptable equipment for lockout/tagout purposes. Tags must always
be accompanied by a lock and key.
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XX. CRANES
A. Crane operators must submit a copy of their valid training records and certification to the Company before they perform any type of lift
on site.

B. Daily inspections are required on all cranes before and during use. Daily inspection records shall be kept and made available to the
Company upon Company request.

Annual crane inspections, along with daily inspections, must be performed onsite and in the crane.

Tag lines must be used for all loads. Tag lines will help control the load in windy conditions that may cause the load to swing, rotate,
or become unbalanced.

E. Subcontractors using cranes must post a copy of the crane hand signals that will be used.
F.  Subcontractors shall comply with the manufacturer's recommended maintenance and safety requirements.

G. During the lift, no person can be underneath or in any area close to the lifted object where they could be impacted by an unexpected
fall or movement of the lifted object.

XXI  HELICOPTER “EXTERNAL LIFT”

A. Helicopter cranes shall comply with (i) applicable occupational safety and health laws, rules, and regulations; and (i) worksite safety
rules and those rules promulgated by the Company’s customer.

B. Subcontractors shall comply with all of the manufacturer's recommended maintenance and safety requirements.

XXl HOUSEKEEPING
The worksite must be kept clean and free from hazards. Housekeeping must be conducted on a daily basis. The Company may issue a
stop work order if housekeeping on the site is disregarded.

XXl POWERED INDUSTRIAL VEHICLES / FORKLIFTS
A.  Only trained and authorized individuals will be permitted to operate powered industrial equipment.

B. Personnel must not stand or pass under the elevated portion of any vehicle, whether loaded or empty. The Subcontractor is
responsible for placing appropriate warning signs or controlling access when work is done near doorways where personnel may
inadvertently walk into the hazard area.

C. When a powered industrial vehicle is left unattended the in addition to any precautions required by law or the contract, the following
precautions must be taken:

Load engaging means must be fully lowered

Controls must be neutralized

Power must be shut off

Brakes must be set.

Wheels should be blocked if the vehicle is parked on an incline.

oD~

D. Powered industrial vehicles / forklifts shall be inspected daily before being placed into service.
XXIV  CONFINED SPACE

A. In addition to any precautions required by law or the contract, the entry into a confined space without the proper training, personal
protective equipment and safety equipment is prohibited.

XXV HAZARD COMMUNICATION

A.  All Subcontractors shall share information with one another and the Company regarding the hazardous materials that they are
working with on site.

B. Each Subcontractor is responsible for maintaining accessible safety data sheets for products it brings on site and for training its
personnel on the proper handling, storage and disposal requirements of hazardous materials. Upon request, Subcontractors shall
submit to the Company, a chemical inventory list and safety data before onsite work begins.

XXVl JOB SITE ACCESS
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A

B.

Subcontractors and their visitors shall follow the Company or its customer’s Access and Security Requirements when entering and
exiting the job site.

Subcontractors and their visitors shall follow the Company or its customer’s Vehicle Access Requirements while at the job site.

ENVIRONMENTAL AND WASTE MANAGEMENT COMPLIANCE

A

All Subcontractors agree to abide by all (i) applicable environmental, occupational safety and health laws, rules, and regulations; and
(ii) worksite environmental rules and those rules promulgated by the Company’s customer.

All Subcontractors performing services related to environmental compliance, planning, or remediation shall provide written assurance
that they have, and will maintain in effect, all required certifications and insurance that provides coverage for risks resulting from the
release of hazardous substances or contaminants to the worksite and the environment.

Subcontractors should refer to the safety data sheet for the proper storage and handling of chemicals.
All Subcontractors shall be responsible for the removal of all hazardous wastes or substances generated during their onsite work.

All Subcontractors agree to indemnify the Company and its customer against any claim by any entity, private or governmental in
nature, arising out of environmental contamination caused or exacerbated by the Subcontractor during the course of its work.

All Subcontractors shall respond to spills and to releases of hazardous substances, dispose of contaminated clean-up materials, and
dispose of contaminated soils in accordance with (i) applicable environmental, occupational safety and health laws, rules, and
regulations; and (i) worksite environmental rules and those rules promulgated by the Company’s customer. All Subcontractors must
also report immediately each spill or release event to the onsite Company project manager/representative.

ADDITIONAL REQUIREMENTS/CONSIDERATIONS

A

In addition to the safety requirements otherwise required by this Agreement, Subcontractor shall comply with all safety requirements
for the Project including but not limited to the Company’s customer worksite safety requirements and any and all higher tier and
Subcontractor safety programs, procedures and rules. Subcontractor shall also comply with all laws, rules and regulations of any
governmental body that has jurisdiction over the project. To the extent that there is more than one safety rule, regulation or law that
applies to a given activity of the Subcontractor, the more stringent rule shall apply. Subcontractor shall advise all higher tier
subcontractors and subcontractors of all safety issues not otherwise covered by any of the requirements of this Agreement. To the
extent that the Subcontractor seeks to vary, change, or otherwise alter any required safety practice, application or procedure, then the
Subcontractor will complete a job hazard analysis. If Subcontractor varies, changes, or otherwise alters any safety practice,
application, or procedure, then Subcontractor assumes complete and exclusive responsibility and liability for such change.

Subcontractor, by signing this Agreement, represents that it shall take all necessary precautions while performing its work to ensure
the safety of its personnel, the personnel of other subcontractors and third parties.

Subcontractor represents that it has studied and is familiar with all of the applicable requirements promulgated by any government
authority, including, without limitations, the applicable requirements for the Occupational Safety and Health Act (OSHA); all applicable
regulations published in 29 CFR parts 1910 and 1926; all applicable state occupational safety and health acts and any applicable
regulations promulgated thereunder; and any other lawful orders of any public authorities bearing on the safety of persons or property
or their protection from damage, injury, or loss; as well as any safety or health programs published by any higher tier contractor, the
Company and its customer. Upon request, Subcontractor shall provide a written safety program that complies with these
governmental requirements and safety and health programs.

Subcontractor agrees that it shall be liable for the actions, failures to act, failure to comply with these Subcontractor Safety
Specifications, or violation of any laws by any of its subcontractors, agents and/o  r personnel.

Subcontractor agrees that, if an action is undertaken against the Company for violations of any governmental safety requirements by
the Subcontractor and/or its subcontractor(s), agents or personnel, Subcontractor shall indemnify and hold harmless the Company
and its customer for all costs, damages and penalties assessed against the Company and its customer or related to this action
including attorney’s fees incurred in the defense or appeal of such action.

Subcontractor agrees that it is an independent contractor. These Subcontractor Safety Specifications do not give the Company the power to direct
and control the day-to-day activities of the Subcontractor or of create a relationship of employer/employee, partners, joint ventures, co-owners,
principal-agent, or otherwise participants in a joint or common
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/Zero Harm Behaviors

N

®

Stop waork

1t Is your responsInaity 1o StOp WOrk 2nd regort risks tat you cannat meigate.

Waorking at height

Only uss approved work 2t helght equipment
that Is appropriate for the tEsk

Electrical work

Never work on Iive equipment, Incuding
trounleshooting and olagnostic tEsting, unkass It
Is the only possible aption for diagnostic testing.

Chemical exposure

Fratect yoursell: know the chemical hazards,
properties and precautions.

Safe driving
&vokd distracted oriving. Keap your mind
and ayes an the task to stay safe.

Lifting

Lifting and handling c2n cause sarlous Injuries.
Think before you IFt 2nd consider using INIng
Bquipment.

The power behind your mission
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Lock out, tag out

Lock out, tag out 5aves Bvas - COmply with 28
steps of the LOTO process 2t all imes.

Confined spaces

YoU need a permit to work In 3 confned space
and you must veriry that all reguired control
measures are in place.

Hot work

Hat work (wesding, Duming, braging, grinding,
fame cutting, atc) s NOT permitted unless
adequate control measures ara in place.

Traffic on site
Keep your mind and ayes an tha task o
stay safa.

PPE

Do not start wark withaut wearing il required
PPE. All PPE must be In good conditicn 2nd
the usar trained on Its corract usa,

Johnson %‘ Zero Harm
Controls
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Attachment 12
Minority/Diversity Owned Business Enterprise Status (US Only)

Please check all current certifications below.

A. MINORITY BUSINESS ENTERPRISE (by the National Minority Supplier Development Council)

MBE businesses by the National Minority Supplier Development Council affiliates are at least 51% owned and controlled by individuals
belonging to certain ethnic minority groups. "Ethnic minority groups” are people of Asian, African American, Hispanic and Native American
descent.

B. MINORITY-OWNED BUSINESS ENTERPRISE
MBE businesses are at least 51% owned and controlled by individuals belonging to certain ethnic minority groups. “Ethnic minority groups”
are people of Asian, African American, Hispanic and Native American descent.

C. MINORITY/WOMEN-OWNED BUSINESS ENTERPRISE
M/WBE businesses are at least 51% owned and controlled by individuals belonging to certain ethnic minority groups and/or are female in
gender. “Ethnic minority groups” are people of Asian, African American, Hispanic and Native American descent.

D. WOMEN-OWNED BUSINESS ENTERPRISE
WBE businesses are at least 51% owned and controlled by individuals who are female in gender.

E. SMALL BUSINESS ADMINISTRATION 8(a) PROGRAM

SBA 8(a) businesses are owned and controlled by a socially and economically disadvantaged individual. Under the Small Business Act,
certain presumed groups include African Americans, Hispanic Americans, Asian Pacific Americans, and Subcontinent Asian Americans.
Other individuals can be admitted to the program if they show through a “preponderance of the evidence” that they are disadvantaged
because of race, ethnicity, gender, physical handicap, or residence in an environment isolated from the mainstream of American society. In
order to meet the economic disadvantage test, all individuals must have a net worth of less than $250,000, excluding the value of the
business and primary residence.

F. SMALL DISADVANTAGED BUSINESS ENTERPRISE

SDBs are small businesses that must be at least 51% owned and controlled by a socially and economically disadvantaged individual or
individuals. African Americans, Hispanic Americans, Asian Pacific Americans, Subcontinent Asian Americans and Native Americans are
presumed to qualify. Other individuals can qualify if they show a “preponderance of the evidence” that they are disadvantaged. All
individuals must have a net worth of less than $750,000, excluding the equity of the business and primary residence. Successful applicants
must also meet applicable size standards for small businesses in their industry. The U.S. Small Business Administration certifies SDB
businesses to participate in the SDB Program.

G. SMALL BUSINESS ENTERPRISE
SBEs are businesses that are smaller than a given size as measured by its employment and/or business receipts in accordance with the
U.S. SBA numerical size standards as defined in the Small Business Size Regulations, 13 CFR Part 121.

H. HISTORICALLY UNDERUTILIZED BUSINESS ZONE (U.S. SBA HUBZone Empowerment Program)
The HUBZone Empowerment Contracting Program provides federal contracting opportunities for qualified small businesses located in
distressed areas. HUBZone businesses are certified by the U.S. Small Business Administration to participate in the HUBZone Program.

|. DISADVANTAGED BUSINESS ENTERPRISE (U.S. Department of Transportation)

DBEs are businesses owned and controlled by one or more socially and economically disadvantaged persons as defined by DBE
Regulation 49 CFR Parts 23 and 26. All eligible owners must affirm that they are members of a disadvantaged group (for example, an
eligible ethnic minority group or female). In addition, the personal net worth of each eligible owner applicant must be less than $750,000,
excluding the values of the applicant’'s ownership interest in the business seeking certification and the owner’s primary residence.

J. DISABLED BUSINESS ENTERPRISE

DISs are businesses that are at least 51% owned and controlled by a handicapped individual or service-disabled individual. A
handicapped individual is a person who has a physical, mental or emotional impairment, defect, ailment, disease, or disability of a
permanent nature, which in any way limits the selection of any type of employment for which the person would otherwise be qualified or
qualifiable.
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K. DISABLED VETERAN BUSINESS ENTERPRISE
Duvets are businesses that are at least 51% owned and controlled by one or more Disabled Veterans. The home office must be located in

the United States and the home office cannot be a branch or subsidiary of a foreign corporation, foreign firm or other foreign based
business. A Disabled Veteran is a veteran of U.S. Military service and has a service-connected disability of at least 10% or more.

L. VETERAN-OWNED BUSINESS ENTERPRISE
VET businesses are at least 51% owned and controlled by U.S. citizens who are Veterans of the U.S. Armed Forces.

Registered with Johnson Controls, Inc.’s Diversity Supplier Program? NO YES

If not, please register on the Johnson Controls Diversity Business site
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Attachment 13 - Subcontract
US Federal Acquisition Regulation Flow Down Clauses
Rev-2022-03-25

APPLICABILITY: The Subcontract that this Exhibit is a part of is placed pursuant to a U.S. Government prime or subcontract and, in addition to and
without limiting other attachments, the provisions, laws and regulations written in the Exhibit apply to Subcontractor. When reading FAR clauses as
between JCI and Subcontractor, replace “Government”, “United States”, or any reference to a contracting officer with “JCI”, and replace “contractor’
with “Subcontractor.”

FAR CLAUSES INCORPORATED BY REFERENCE: The clauses contained in the respective Government agency regulations, and the Federal
Acquisition Regulations (FAR) from the prime contract are incorporated herein. The Subcontractor may review the full text of the referenced clauses
on the internet at https://lwww.acquisition.gov/far/. Moreover, if, from time to time, the Government revises or amends these clauses and they are
incorporated into or applied to JCI's prime contract or higher tier subcontract, the same revised or amended clauses shall be incorporated herein and
applied to this Subcontract. The “Subcontract Documents” consist of this Subcontract Agreement (including all documents attached hereto or
incorporated herein by reference) and the Prime Contract flow down provisions, which shall be provided to Subcontractor as a separate document at
its request. Dollar thresholds listed below apply to this Subcontract as the terms of that clause require.

The provision of the clauses set forth in the Federal Acquisition Regulation (FAR) are hereby incorporated into this order or contract by reference with
the same force and effect as if they were given in full text. Clauses made inapplicable by the reference or by the type of order or contract (e.g. order
or contracts for services instead of supplies/equipment) are self-deleting. All other FAR or other agency clauses referenced or provided in full text in
the prime contract are hereby flowed down to the Subcontractor if applicable to the order or subcontracted effort. The Subcontractor acknowledges
that it is aware of and will comply with required FAR flow down terms and conditions.

GOVERNMENT SUBCONTRACT This Subcontract is entered into by the Parties in support of a U.S. Government contract. As used in the clauses
referenced below and otherwise in this Contract:
1. “Commercial item” means a commercial item as defined in FAR 2.101.

2. "Prime Contract” means the contract between Johnson Controls and the U.S. Government or between Johnson Controls and its higher-tier contractor
who has a contract with the U.S. Government.
3. “Subcontract” means this order, contract or purchase order

Federal Acquisition Regulations

Flow Down Clauses
(in dollar threshold order) (1)(2)

FAR Reference Title Dollar Threshold
FAR 52.204-2 Security Requirements (08/1996) All, if in prime
FAR 52.204-9 Personal Identity Verification of Contractor Personnel (01/2011) All, if in prime
FAR 52.204-10 Reporting Executive Compensation & First Tier Subcontract Awards (08-2012) All, if in prime
FAR 52.209-5 Certification Regarding Responsibility Matters (04/2010) All, if in prime
FAR 52.211-11 I(_(;%L/Jé((i)%tg)d Damages — Supplies, Services or Research and Development Al i in prime
FAR 52.211-12 Liquidated Damages — Construction (09/2000) All, if in prime
FAR 52.211-15 Defense Priority and Allocation Requirements (04/2008) All, if in prime
FAR 52.222-34 Project Labor Agreement (05/2010) All, if in prime
FAR 52.222-50 Combating Trafficking in Persons (02/2009) All, if in prime

Exemption from Application of the Service Contract Act to Contracts for P
FAR 52.222-53 Certairr)1 Services —plgequirements (02/2009) Al ifin prime
FAR 52.222-51 Exemption from Application of Service Contract Act to Contracts for Al if in prime
Maintenance, Calibration, or Repair of Certain Equipment (11/2007) ’
FAR 52.223-15 Energy Efficiency in Energy-Consuming Products (12/2007) All, if in prime
FAR 52.223.99 Ensuring AQeguate COVID-19 Safety Protocols for Federal Contractors (Oct Al i in prime
021) (Deviation)
FAR 52.224-2 Privacy Act (04/1984) All, if in prime
FAR 52.225-13 Restrictions on Certain Foreign Purchases (06/2008) All, if in prime
FAR 52.227-1 Authorization and Consent (12/2007) All, if in prime
FAR 52.227-2 Notice & Assistance Regarding Patent & Copyright Infringement (12/2007) All, if in prime
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Federal Acquisition Regulations

Flow Down Clauses
(in dollar threshold order) (1)(2)

FAR Reference Title Dollar Threshold
FAR 52.227-3 Patent Indemnity (04/1984) All, if in prime
FAR 52.227-10 Filing of Patent Application — Classified Subject Matter (12/2007) All, if in prime
FAR 52.227-11 Patent Rights — Ownership by the Contractor All, if in prime
FAR 52.227-13 Patent Rights — Ownership by Contractor (12/2007) All, if in prime
FAR 52.228-5 Insurance — Work on a Government Installation (01/1997) All, if in prime
FAR 52.229-3 Federal, State and Local Taxes (04/2003) All, if in prime
FAR 52.232-27 Prompt Payment for Construction Contracts (10/2008) All, if in prime
FAR 52.236-2 Differing Site Conditions (04/1984) All, if in prime
FAR 52.236-7 Permits and Responsibilities (11/1991) All, if in prime
FAR 52.236-13 Accident Prevention (11/1991) All, if in prime
FAR 52.244-6 Subcontract for Commercial Items (10/2010) All, if in prime
FAR 52.245-1 (Alt 1) Government Property (04/2012) All, if in prime
FAR 52.245-2 Government Property (Installation Operation Services)(04/2012) All, if in prime
FAR 52.246-20 Warranty of Services (05/2001) All, if in prime
FAR 52.246-21 Warranty of Construction (03/1994) All, if in prime
FAR 52.247-63 Preference for U.S. Flag Air Carriers (06/2003) All, if in prime
FAR 52.247-64 Preference of Privately Owned U.S. Flag Vessels (02/2006) All, if in prime
FAR 52.249-2 Termination for Convenience of the Government (Fixed Price) (04/2012) All'if in prime
FAR 52.249-8 Default - (Fixed-Price Supply and Service) (04/1984) All, if in prime
FAR 52.249-10 Default - (Fixed-Price Construction) (04/1984) All, if in prime
FAR 52.227-9 Refund of Royalties (04/1984) >$250
FAR 52.222-4 Contract Work Hours and Safety Standards Act >$2.000

— Overtime Compensation (07/2005) '
FAR52.222-6  (4) Davis Bacon Act (07/2005) >$2,000
FAR 522227 (4) Withholding of Funds (02/1998) >$2,000
FAR 52.222-8  (4) Payrolls and Basic Records (07/2010) >$2,000
FAR 52.222-9 (4) Apprentices and Trainees (07/2005) >$2,000
FAR 52.222-10 (4) Compliance with Copeland Act Requirements (02/1988) >$2,000
FAR 52.222-11 (4) Subcontracts (Labor Standards) (07/2005) >$2,000
FAR 52.222-12 (4) Contract Termination — Debarment (02/1988) >$2,000
FAR 52.222-13 (4) Compliance with Davis-Bacon and Related Act Regulations (02/1988) >$2,000
FAR 52.222-14 (4) Disputes Concerning Labor Standards (02/1988) >$2,000
FAR 52.222-15 (4) Certification of Eligibility (02/1998) >$2,000
FAR 52.222-41 Service Contract Act (11/2007) 5$2,500
FAR 52.219-28 Post Award Small Business Representation (04/2012) >$3,000
FAR 52.223-18 Encouraging Contractor Policies to Ban Text Messaging While Driving (08/2010) >$3,000
FAR 52.222-21 Prohibition of Segregated Facilities (02/1999) >$10,000
FAR 52.222-26 Equal Opportunity (03/2007) >$10,000
FAR 52.222.27 Affirmative Action Compliance Requirements for Construction (02/1999) >$10,000
FAR 52.222-40 Notice of Employee Rights Under the NLRA (10/2010) >$10,000
FAR 52.222-36 Affirmative Action for Workers with Disabilities (10/2010) >$15,000
FAR 52.225-8 Duty Free Entry (10/2010) >$15,000
Protecting the Govt’s Interest When Subcontracting with Contractors Debarred,
FAR 52.209-6 Suspendgd, or Proposed for Debarment (12/2010)g >§30,000
FAR 52.248-1 Value Engineering — Construction (10/2010) >$65,000
Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam
FAR 52.222-35 E?a, andpgther El¥gible \F;eterans (09/2010) >$100,000
Employment Reports on Special Disabled Veterans, Veterans of the Vietham
FAR 52.222-37 Era, and Other Epligible Votorans (1012010) >$100,000
FAR 52.223-14 Toxic Chemical Release Reporting (08/2003) >$100,000
FAR 52.203-6 Restriction on Subcontractor Sales to the Government (09/2006) >$150,000
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Federal Acquisition Regulations

Flow Down Clauses
(in dollar threshold order) (1)(2)

FAR Reference Title Dollar Threshold
FAR 52.203-7 Anti-Kickback Procedures (10/2010) >$150,000
Certification and Disclosure Regarding Payments to Influence Certain Federal
FAR 52.203-11 Transactions (07/2007) >$150,000
FAR 52.203-12 Limitation on Payments to Influence Certain Federal Transactions (10/2010) >$150,000
FAR 52.203-16 Preventing Personal Conflict of Interest (12/2011) >$150,000
FAR 52.215-2 Audits and Records — Negotiation (10/2010) >$150,000
FAR 52.215-14 Integrity of Unit Prices (10/2010) >$150,000
FAR 52.215-23 Limitations on Pass Through Charges (10/20090 >$150,000
FAR.52.219-8 Utilization of Small Business Concerns (01/2011) >$150,000
FAR 52.222-54 (5) Employment Eligibility Verification (07/2012) >$150,000
FAR 52.248-1 Value Engineering (10/2010) >$150,000
FAR 52.228-15 Performance and Payment Bonds — Construction (10/2010) >$150,000
FAR 52.219-9 Small Business Subcontracting Plan (01/2011) >$650,000
FAR 52.219-16 Liquidated Damages — Subcontracting Plan (01/1999) >$650,000
FAR 15.406-2 Certificate of Current Cost or Pricing Data >$700,000
FAR 52.214-26 Audit and Records — Sealed Bidding (10/2010) >$700,000
FAR 52.214-28 (S%lﬁggt?rfctor Cost or Pricing Data — Modifications — Sealed Bidding >$700,000
FAR 52.215-10 Price Reduction for Defective Cost or Pricing Data (08/2011) >$700,000
Price Reduction for Defective Cost or Pricing Data
FAR 52.215-11 — Modifications (08/2011) >$700,000
FAR 52.215-12 Subcontractor Cost or Pricing Data (10/2010) >$700,000
FAR 52.215-13 Subcontractor Cost or Pricing Data — Modification (10/2010) >$700,000
FAR 52.215-15 Pension Adjustments and Assets (10/2010) >$700,000
Reversion or Adjustment of Plans for Post Retirement Benefits (PRB) Other
FAR 52.215-18 Than Pensions (07/2005) >§700,000
FAR 52.215-19 Notification of Ownership Changes (10/1997) >$700,000
Requirements for Cost or Pricing Data or Information Other Than Cost or
FAR 52.215-20 Pricing Data (10/2010) >$700,000
Requirements for Cost or Pricing Data or Information Other Than Cost or
FAR 52.215-21 Pricing Data — Modifications (10/2010) >$700,000
FAR 52.215-23 Limitations on Pass-Through Charges (10/2009) >$700,000
FAR 52.203-13 Contractor Code of Business Ethics and Conduct (04/2010) >$5,000,000
FAR 52.203-14 Display of Hotline Posters (12/2007) >$5,000,000

Clauses for Buy American Act Domestic Preference Requirements (6)

FAR 52.225-1 (7) Buy American Act — Supplies (02/2009) >$3,000
FAR 52.225-3 Alt1 (8) Buy American Act — Free Trade Agreements — Israeli Trade Act (11/2012) >$25,000
FAR 52.225-3 Alt2 (9) Buy American Act — Free Trade Agreements — Israeli Trade Act (11/2012) >$50,000
FAR 52.225-3 (10) Buy American Act - Free Trade Agreements — Israeli Trade Act (11/2012) >$70,079
FAR 52.225-5 (11) Trade Agreements (11/2012) >$203,000
FAR 52.225-9 (12) Buy American Act — Construction Materials (10/2010) <$7,804,000
FAR 52.225-11 Alt 1 (13) | Buy American Act — Construction Materials under Trade Agreements (11/2012) >$7,804,000
FAR 52.225-11  (14) Buy American Act — Construction Materials under Trade Agreements (11/2012) >$9,110,318

Veteran’s Rule: The Contractor and Subcontractor shall abide by the requirements of 41CFR60-300.5(a). This regulation prohibits
discrimination against qualified protected veterans and requires affirmative action by covered prime contractors and subcontractors to
employ and advance in employment qualified protected veterans.
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Disability Rule: This contractor and subcontractor shall abide by the requirements of 41CFR60-741.5(a). This regulation prohibits

discrimination against qualified individuals on the basis of disability, and requires affirmative action by covered prime contractors and
subcontractor to employ and advance in employment qualified individuals with disabilities.

=

otes:
All dollar amounts are inclusive, for example “>$100,000” means “greater than or equal to $100,000.”
The list assumes that the relevant FAR clauses are, in fact, in the prime contract.
Reserved.
Clauses apply to construction, alterations or repairs within the U.S.
The threshold at the prime level is $150,000 and $3,000 at the subcontractor level.
Dollar thresholds for Buy American requirements apply to the value of the Prime Contract
Applies to Non-DoD federal supply prime contracts valued between $3,000 and $25,000.
Applies to Non-DoD federal prime contracts valued at or above $25,000 and less than $50,000.
Applies to Non-DoD federal prime contracts valued at or above $50,000 and less than $70,079.
) Applies to Non-DoD federal prime contracts valued at or above $70,079 and less than $203,000.
) Applies to Non-DoD federal supply prime contracts.
) Applies to Non-DoD construction prime contracts valued less than $7,804,000.
) Applies to Non-DoD construction prime contracts valued at or above $7,804,000 and $9,110,318.
) Applies to Non-DoD construction prime contracts valued above $9,110,318.

T I I T T c o Noc o R oN=

P e e v s e i i e
B ONAOO T — = ——

Safeguarding Covered Defense Information and Cyber Incident Reporting (Dec 2019), 48 CFR § 252.204-7012. If covered defense
information (“CDI”) which is unclassified controlled technical information or other information, as described in the Controlled
Unclassified Information (“CUI") Registration at www.archives.gov/cui/registry/category-list.html, is provided to the Subcontractor by
or on behalf of the U.S. Department of Defense (“DoD”) in support of the performance of this Subcontract; or collected, developed,
received, transmitted, used, or stored by or on behalf of the Contractor in support of the performance of this Subcontract.
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Attachment 14
Background Checks and Substance Testing

THIS ATTACHMENT 14 SHALL NOT APPLY TO SUBCONTRACTOR PERSONNEL WHO DO NOT HAVE ACCESS TO JCI AND/OR JCI
CUSTOMER PREMISES, WORKSITES, OR CONFIDENTIAL INFORMATION.

IF ANY TERMS OF THIS ATTACHMENT 4 ARE INVALID OR UNENFORCEABLE UNDER ANY APPLICABLE STATUTE, REGULATION,
ORDINANCE, EXECUTIVE ORDER OR OTHER RULE OF LAW, THE TERM WILL BE DEEMED REFORMED OR DELETED AS THE CASE
MAY BE, BUT ONLY TO THE EXTENT NECESSARY TO COMPLY WITH APPLICABLE LAW. TO THE EXTENT PERMITTED BY LAW, THIS
ATTACHMENT 14 APPLIES TO PERSONNEL SUBJECT TO A COLLECTIVE BARGAINING AGREEMENT.

Performing Work for JCI is conditioned upon Subcontractor's implementation and administration of policies and procedures that provide for
Substance Testing and Background Checks of all Subcontractor personnel having access to JCI's or JCI Customer’s premises (“Worksite”) and/or
JCI's or JCI Customer’s Confidential Information prior to performing any Work. Subcontractor is responsible for developing and administering such
policies at its expense.

1. Substance Testing. NOTE: Subcontractor personnel subject to U.S. Department of Transportation (‘DOT") testing due to the nature of the
work to be performed, shall abide by the levels set by the DOT regulations.

a) “Substance Testing” means the analysis of urine, saliva, or breath; however, at times circumstances may warrant additional testing
methods.

b) “10-Panel Drug Test" means testing by a laboratory certified by the United States Department of Health and Human Services or licensed
by the Agency for Health Care Administration, for the purpose of determining the presence or absence of the following drugs or their
metabolites: marijuana, cocaine, phencyclidine, opiates, methaqualone, methadone, amphetamines, barbiturates, benzodiazepines and
propoxyphene.

€) "Reasonable-Suspicion” means drug testing based on a belief that an employee is using or has used drugs in violation of the employer's
policy drawn from specific objective and articulable facts and reasonable inferences drawn from those facts in light of experience. Among
other things, such facts and inferences may be based upon:

i) Observable phenomena while at work, such as direct observation of drug use or of the physical symptoms or manifestations of being
under the influence of a drug.

i) Abnormal conduct or erratic behavior while at work or a significant deterioration in work performance.

iii) A report of drug use, provided by a reliable and credible source.

iv) Evidence that an individual has tampered with a drug test during his or her employment with the current employer.

v)  Information that an employee has caused, contributed to, or been involved in an accident while at work.

vi) Evidence that a person has used, possessed, sold, solicited, or transferred drugs while working or while on the worksite or while
operating the Subcontractor’s vehicle, machinery, or equipment.

d) Confidentiality. Results of individual Substance Tests shall not be disclosed to JCI. Subcontractor must maintain records of such tests
and such records are subject to compliance audits by JCI during the term of the Agreement and for six years after termination or expiration
of the Agreement. The results of Substance Tests performed for Reasonable-Suspicion or accident/incident investigations (as described
below) must be disclosed to JCI upon request. Audit results will be treated as confidential to protect the privacy of personnel.

e) Requirements. Ata minimum, testing shall be performed as follows:

i)  Pre-employment;

ii)  Upon Reasonable-Suspicion (as defined above) by JCI that a Subcontractor’s personnel performing the Services has consumed or
is in possession of any substance or item prohibited by this policy; and

iii)  When requested by JCI, immediately following any incident that results in a recordable bodily injury, as defined by OSHA, or damage
to real or personal property not owned by the Subcontractor’s personnel.

In addition, any substance testing, following an incident requiring DOT Substance Testing as regulated and described by DOT (FHA,

RSPA, USCG) must be strictly followed. Substance Testing may also be required following a near-miss incident. A “near-miss incident”

is any incident that, if it had proceeded to a reasonably possible and more serious level of development, would have had the potential for

personal injuries, property damage, or serious liability claims.

f) Refusal to be tested. Any Subcontractor personnel who refuses to sign a consent form or submit to testing will not be allowed to work
on any JCI project.

g) Subcontracts. In all cases where Subcontractor is permitted to employ sub-subcontractors, Subcontractor is responsible for ensuring
that such sub-subcontractor’s Personnel comply with these requirements. Contracts between Subcontractor and sub-subcontractors must
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stipulate that JCI has the right to audit sub- subcontractor’'s compliance.
h) Consent Forms. Subcontractor must provide notice to and obtain signed consents from its personnel who are subject to these
requirements to release to JCI, at JCI's request, the results of any Substance Testing performed.

2. Additional Requirements. Subcontractor understands and will communicate to its personnel that the use, possession, concealment,
transportation, promotion, or sale of the following substances is strictly prohibited on any JCI Worksite. Any Subcontractor personnelin violation
of these provisions shall be removed from the Worksite and prohibited from performing work on any JCI project. Prohibited substances and
materials are:

a) any alcoholic beverage;

b) any substance that the individual may not sell, use, or distribute under the laws of the state in which the Services are to be performed;
and

c) any otherwise legal, but illicitly-used substances. Otherwise legal, but illicitly-used substances include prescription drugs obtained without
proper medical authorization, and prescribed drugs, over-the-counter drugs, and other substances not being used for their intended
purposes or at the intended dosage.

3. Background Checks. For each of Subcontractor's personnel who are to be dispatched to a JCI Worksite or who will otherwise be performing
Work, Subcontractor shall obtain at Subcontractor’'s expense a background check (‘Background Check”) that meets or exceeds the following
standards or such other standards as required by JCI's customer. Subcontractor personnel may not perform Work until Subcontractor has
certified in writing that such person has passed such Background Checks. JCI may, at its sole discretion, perform random audits to ensure that
the certifications are accurate and/or require periodic Background Checks. The Background Check performed for personnel in the United
States must include:

- National Address Locater

- Social Security Number (“SSN”) Trace

- National Criminal File Search (including sex offender registry and terrorist watch lists)

- T-year Criminal History Search in each county the applicant lived including up to three aliases based on the SSN Trace
- 10-year Federal Criminal Search

- Employment Verifications (for all employers in last 7 years)

- 19 eVerify (US) or equivalent

- Professional License & Certificate Confirmation

For personnel outside the U.S. a comparable check shall be performed. The certification must state that the person has not, during the previous
seven years, been convicted of or pled guilty, no contest or nolo contendre to a crime (felony or misdemeanor) involving a breach of trust,
dishonesty or violence.

4. Ongoing Duty to Inform. Under penalty of perjury, all Subcontractor personnel who are to be dispatched to a JCI Worksite, must agree to inform
their employer or the party with whom they are under contract, within forty-eight (48) hours if convicted of any disqualifying offense while such
person is under contract in that capacity.
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